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Section B - Supplies or Services and Prices
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
CLIN FFP DOs OPT PERIOD 1 (b) (4)
Number
0004 FFP

EXERCISED ACCOMPLISH FIXED PRICE DELIVERY ORDERS FOR SCHEDULED
OFTION AVAILABILITIES AND/OR EMERGENT MAINTENANCE, MODERNIZATION

AND REPAIR.
SEE NOTES INDICATED BELOW IN SECTION B.

PURCHASE REQUEST NUMBER: DORFP0028PINCKNEY SRA

NET AMT (b) (4)
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
et 1 o NG (0@
Number
0004AA

USS PINCKNEY (DDG 91) TYCOM

FFP

USS PINCKNEY (DDG 91) FY18 SRA, TYCOM Basic Work Items less
NAVSEA 992-11-006 (temp. services) prorations for Work Items 463-90-002 and
980-90-610

FFP

NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.

FOB: Destination

NET AMT

v )@

ACRN BA
CIN: N5526218RQD0133



ITEM NO

CLIN
Number
0004AB

ITEM NO

CLIN
Number
0004BA

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY

1 Lot

USS PINCKNEY (DDG 91) HABITABILITY
FFP

USS PINCKNEY (DDG 91) FY18 SRA, TYCOM Habitability Work Item 643-

11-001

FFP

NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unigue identificationor a DoD recognized unique identification equivalent.
FOB: Destination

MAX
NET AMT
ACRN BB
CIN: N5526218RQD0138
SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY

! Lot

USS PINCKNEY (DDG 91) NAVSEA OMN

FFP . '

USS PINCKNEY (DDG 91) FY 18 SRA, NAVSEA Work ltem 264-50-001
FFP

NOTE: The requirements in DFARS 252.21 1-7003, [tem Identificaticn and
Valuation, are applicable {or this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

MAX
NET AMT

ACRN CA
CIN: N0002418RX00222

N00024-16-D-4418
N5523618F5030
Page 4 of 47

MAX AMOUNT

(b) (4)

MAX AMOUNT

(b) (4)

(b) (4)
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ITEM NOC SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

CLIN 1 Lot () @) ]

Number

0004BB

USS PINCKNEY (DDG 91) NAVSEA OPN

FFP

USS PINCKNEY (DDG 91)FY18 SRA, NAVSEA Work Item 463-90-002 and
992-11-006 proration for Work Item 463 -90-002

FFP

NOTE: The requirements in DFARS 252.21 1-7003, Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification or 2 DoD recognized unique identification equivalent,

FOB: Destination

viAx @

NET AMT

ACRN CB
CIN: N0002418RX00147



ITEMNO

CLIN
Number
0004BC

ITEM NO

CLIN
Number
0004BD

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Lot (b) (4)

USS PINCKNEY (DDG 91) NAVSEA OPN

FFP

USS PINCKNEY (DDG 91) FY'18 SRA, NAVSEA Work Item 980-90-002
FFP

NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DaD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

MAX
NET AMT
ACRN CC
CTN: N0002418RX00158
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY -
1 Lot (b} (4)

USS PINCKNEY (DDG 91) NAVSEA OPN

FFP

USS PINCKNEY (DDG 91) FY 18 SRA, NAVSEA Work Items 980-90-003; 580-
90-010; and 992-11-008, and provide 992-11-006 proration for WT980-50-010
FFP

NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unigue identification or a DoD recognized unique identification equivalent.

FOB: Destination

NET AMT

ACRNCD
CIN: N0002418RX00201

N00024-16-D-4413
N5523618F5030
Page 6 of 47

MAX AMOUNT

(b) (4)

MAX AMOUNT

(b) (4)




ITEM NO

CLIN
Number
0004BE

SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY

1

USS PINCKNEY (DDG 91) NAVS
FFP

USS PINCKNEY (DDG 91) FY18 SRA, NAVSEA Work Items 980-90-007 and

980-90-009
FFP

EA OPN

NOTE: The requirements in DFARS 252,21 1-7003, Ttem Identification and
Valuation, are applicable for this line item. The contractor shall previde DoD

unique identification or a DoD reco
FCB: Destination

ACRN CE
CIN: N6339418RX00029

gnized unique identification equivalent.

MAX
NET AMT

N00024-16-D-4418
N5523618F5030
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MAX AMOUNT




ITEM NO
CLIN

Number
0004BF

ITEMNO
CLIN
Number
0004BG

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Lot {(b) (4)

USS PINCKNEY (DDG 91) NAVSEA OMN

FFP

USS PINCKNEY (DDG §1) FY18 SRA, NAVSEA Work [tem 980-90-014
FFP

NOTE: The requirements in DFARS 252.211-7003, ltem Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification cquivalent.
FORB: Destination

MAX
NET AMT
ACRN CF
CIN: N0002418RX00149
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY —
1 Lo

USS PINCKNEY (DDG 91) NAVSEA OPTION

FFP

USS PINCKNEY (DDG 91) FY 18 SRA, NAVSEA OPTION Work Item 930-90-
004

FFP
NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation, are applicable for this line item. The confractar shzll provide DoD
unique identification or 2 DoD recognized unique identification equivalent.
FOB: Destination

NET AMT

N00024-16-D-4418
N5523618F5030
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MAX AMOUNT

(b) (4) |

MAX AMOUNT

(b} (4)




ITEMNO
CLIN
Number
0004BH

OPTION

ITEM NO
CLIN
Number
0004B7

GPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY
1 Lot (b) (4)

USS PINCKNEY (DDG 91) NAVSEA OPTION

FFP

USS PINCKNEY (DDG 91) FY18 SRA, NAVSEA OPTION Work Item 980-90-
008

FFP
NOTE: The requirements in DFARS 252.21 1-7003, Item Identification and

Valuation, are applicable for this line item. The contractor shall provide DoD
unique identificaticn or a DoD recognized unique identification equivalent.
FOB: Destination

MAX
NET AMT

SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY
1 Lot

USS PINCKNEY (DDG 91) NAVSEA OPTION

FFP

USS PINCKNEY (DDG 91) FY18 SRA, NAVSEA OPTION Work Item 980-90.
012

FFP

NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation, are applicable for this line item, The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent,

FOB: Destination

MAX
NET AMT

N00024-16-D-4418
N5523618F5030
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MAX AMOUNT

MAX AMOUNT




ITEM NO
CLIN
Number
0004BK

OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
1 Lot

USS PINCKNEY (DDG 91) NAVSEA OPTION
FFP

USS PINCKNEY (DDG 91) FY18 SRA, NAVSEA OPTION Work Item 980-90-

013
FFP

UNIT PRICE

NOTE: The requirements in DFARS 252.21 1-7003, Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.

FOB: Destination

NET AMT

N00024-16-D-4418
N5523618F5030
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MAX AMOUNT

(b) (4)




[TEM NO
CLIN

Number
0004CA

ITEMNO
CLIN
Number
0004CB

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY

1 TR )

USS PINCKNEY (DDG 91) SPAWAR OMN

FFP

USS PINCKNEY (DDG S1)FY18 SRA, SPAWAR Work Item 415-90-006
FFP

NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation, are applicable for this line item. The contractor shall previde DoD
unique identification or a DaD recognized unique identification cquivalent.
FOB: Destination

MAX
NET AMT
ACRN AA
CIN: N6600118RX00013
SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY
1

Lo (©)() ]

USS PINCKNEY (DDG 9 1) SPAWAR QPTION
FFP

USS PINCKNEY (DDG 9 1)FY18 SRA, SPAWAR OPTION Work Item 980-90-

001

FFP

NOTE: The requirements in DFARS 252.211-7003, Item Tdentification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification cr a DoD recognized unique identificatjon equivalent,
FOB: Destination

MAX
NET AMT

N00024-16-D-4418
N5523618F5030
Page 11 of 47

MAX AMOUNT

MAX AMOUNT




ITEM NO

CLIN
Number
0004CC

OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
1 Lot

USS PINCKNEY (DDG 91) SPAWAR OPTION
FFP

USS PINCKNEY (DDG 91) FY18 SRA, SPAWAR OPTION Work Item 980-90-

Q01
FFP

UNIT PRICE

NOTE: The requirements in DFARS 252.211-7003, Item Identification and

Valuation, are applicable for this line item. The confractor shall provide DoD

unique identification or a DoD recognized unique identification equivalent.

FOB: Destination

NET AMT

N00024-16-D-4418
N5523618F5030
Page 12 of 47

MAX AMOUNT
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ITEMNO SUPPLIES/ SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
CLIN 1 Lot
Number
0006
CDRLs
FFP
FFP

AS APPLICABLE, THE CONTRACTOR SHALL MEET THE
REQUIREMENTS OUTLINED IN THE CONTRACT DATA
REQUIREMENTS LISTS {CDRLS) PROVIDED AS EXHIBITS A.B, AND C.
SEE NOTES INDICATED BELOW IN SECTION B. THIS I

RICED CLIN. DELIVERY ORDER NUMBER:
N5523618F5030

NOTE: The requirements in DFARS 252.91 1-7003, Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identificaticn or a DoD recognized unique identification equivalent.
FOB: Destination

MAX
NET AMT |

i. TYPE OF ORDER: This Delivery Order is Firm-Fixed-Price and is awarded under CLIN 0004, CLIN 0004 is
the offeror’s total evaluated price which equals the sum of all work items, inclusive of all base and option items
(if applicable), listed in attachment J-2.

2. SCHEDULE OF PRICES / RATES: SHIP REPAIR LABOR RATE (FULLY BURDENED)

2.1 The Contractor’s fully burdened Ship Repair Labor and Material Burden Rates as provided in submittcd
proposals will be used for negotiating growth work to be performed under this delivery order. Labor and

material burden rates proposed for the Delivery Order will not exceed ceilings provided in the basic contract.
2.2 Proposed Labor and Material Burden Rates:

Labor: [{=)XE)]
Material:

3. OPTION ITEMS: The following Work Items are incorporated into the Delivery Order as option items under
CLIN 0004.

3.1 Pricing for all option items is included under Work Item level breakdown spreadsheet {attachment J-2),
Option items were evaluated as part of total price under CLIN 0004.

3.2 Option items are included in the integrated work schedules submitted as part of the Non-Price proposal.
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Work Item

Title

Latest Exerciée ‘A - Date

‘Option Date

980-90-001

ShipAlt DDG51-87402K SSEEINCF AS4293A
Upgrade, Alteration Install Team (AIT) Support
Service; provide

13-Jan-18 A-30

980-50-004

OrdAlt 83135K Close In Weapon System
(CIWS) Cable Reliability Improvements,
Alteration Tnstallation Team (AIT) Support
Service; provide

23-Jan-18 A-20

980-90-005

ShipAlt DDG51-85030K, Global Broadcasting
Service (GBS) Below Deck Rack, Alteration
[nstallation Team (AIT) Support Service;
provide

13-Jan-18 A-30

980-90-008

ShipAlt 79719K AN/SRQ-4 Alteration
[nstallation Team (AlT) Support Service;
provide

23-Jan-18 A-20

980-90-012

DDG51 Class MIK45 OrdAlts 70078, 70227,
70289, 70920, 70921, 77862, 83489, Alteration
[nstallation Team (AIT) Support Scrvice;
provide

23-Jan-18 A-20

580-90-013

ShipAlt DDG51-86938K, S-IBS Technical
Refresh Upgrade, Alteration Installation Team

(AIT) Support Service; provide

23-Jan-18 A-20

4. CDRLS specified under this Delivery Order will be provided under CLIN 0006. CLIN 0006 is (b) (4)

5 PRICING: The break-down for pricing of base work items under this Delivery Order is as follows:

TYCOM BASE LESS NAVSEA

NSS23618F5030 | O004AA | BA TYCOMBASE | L oo FOR 992.11.006
7 o )

NSSI6IBFSI30 | 0004AA | BA D man
NSS23618F5030 | 00043A |  BA ;E%ﬁ?fgﬁ’;gﬁ;gé;ggin "
N5523618F5030 Sub Total:
N3523618F5030 | 0004AB BB §4391.001 | TYCOM HAB
N5523618F5030 Sub Total:
552361875030 | 0004BA | CA 36490001 | NAVSEA
N5523618F5030 Sub Total:
N5573618F5030 | 0004BB B 263-90-002 NAVSEA i
N5523618F5030 | 0004BB_| CB 992-11-006 NAVSEA 993-11-006 |
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PRORATION

l

N5523618F5030 ’ Sub Taotal:

NS5323618F5030 | 0004BC CC_ [ 980-90-002 | NAVSEA

NS523618F5030 I Sub Total:
|__N5523618F5030 0004BD CD_ | 980-90-003 NAVSEA
| N5523618F5030 | 0004BD €D | 930-90-010 NAVSEA
| N5523618F5030 | 0004ED cD 992-11-008 NAVSEA
stszssz 8F5030 | 0004BD | D 992-11-006 Eﬁ‘é’éﬁ%&iﬁé}f‘;ﬁgo-g i
LN5523618F5030 Sub Total:
|__N5523618F5030 | O004BE CE 980-90-007 | NAVSEA

N3523618F5030 | 0004BE CE 980-90-009 | NAVSEA

N5523618F5030 Sub Total:
| N5523618F5030 | 0004BF CF 980-90-014 | NAVSEA

N5523618F5030 Sub Total:
|__N5523618F5030 | 0004CA AA 415-90-006 | SPAWAR
ii N5523618F5030 Sub Total:
LN5523618F5030 ACTION TOTAL: $16,394,173 ‘J




N00024-16-D-4418
N5523618F5030
Page 16 of 47

Section C - Descriptions and Specifications

1. NASSCO's Small Business Subcontracting Plan is hereby incorporated and made a material part of this Delivery
Order IAW FAR 19.705-5(a)(3).

2. DESCRIPTION: Item 0004: The Contractor shall prepare for and accomplish maintenance, modernization and
repair to the USS PINCKNEY (DDG 91) during the Selected Restricted Availability (SRA) in accordance with
Attachment J-1: Work Item Specification Package No. SSP TPPC-DDGY1-SWRMC18-CND1, Attachment J-1:
Plans, Drawings and Other Documentation Referenced in the Conformed Specification Package, and the
applicable terms and conditions of contracts N00024-16-D-4416, N00024-16-D-4417, and N00024-16-D-4418

and this delivery order. The base items are those Work ITtems labeled as base items in attachment J-2.

Category | NAVSEA FY18§ Standard Items (Change 1) are applicable to all items without further reference.
Category Il NAVSEA FY18 Standard Items (Change 1) are applicable when invoked and/or referenced in
individual wark items specified in Attachment J-1.

NAVSEA Standard items may be found at:
http:!fwww.navsea.navy.miUHome/RMC/CNRMC/OurPrograms!SSRAC/NSI.aspx

The Contractor shall accomplish planning and scheduling to ensure a rational, integrated and timely plan for
receipt, storage and installation of Government Furnished Material as identified in Work Item specifications, and
for accomplishment of production work.

3. CONTRACT DATA REQUIREMENTS LIST (CDRLs) FOR ITEM 0006 The data to be furnished hereunder
shall be prepared in accordance with the Contract Data Requirements List, DD Form 1423, Exhibits A, Band C
attached to the basic contract. The specific CDRLs required to be provided are as follows:

a. A001 SMALL BUSINESS SUBCONTRACTORS REPORT

b. A002 CONDITION FOUND REPORT (CER)

c. A003 REQUEST FOR CONTRACT CHANGE ( RCC) REPORT

d. A004 LIAISON ACTION REQUEST

e. AQ005 PURCHASE ORDER (PO}

f  A006 QUALIFIED ASSURANCE PROGRAM PLAN — QUALITY SYSTEM

g. A007 QUALIFIED AS SURANCE PROGRAM PLAN — FIRE PREVENTION/HOUSEKEEPING

h. A008 QUALIFIED ASSURANCE PROGRAM PLAN — PROCESS CONTROL PROCEDURE (PCP)

i A009 TECHNICAL REPORT — STUDY/SERVICES — WELDING FABRICATION, AND INSPECTION
REQUIREMENTS

j. A010 TECHNICAL REPORT — STUDY/SERVICES — WELDING FABRICATION. AND INSPECTION
REQUIREMENTS

k. AO01l STATUS OF GOVERNMENT FURNISHED EQUIPMENT (GFE)REPORT — GOVERNMENT
PROPERTY

I. A012KEY EVENTS SCHEDULE

m. A014 WEIGHT AND STABILITY REPORTS FOR IN-SERVICE SURFACE SHIPS

n.  B001 LOGISTICS MANAGEMENT INFORMATION — PROVISIONING PARTS LIST (PPL)

o. B003 LOGISTICS MANAGEMENT INFORMATION — DESIGN CHANGE NOTICE (DCN)

p. B004 LOGISTICS MANAGEMENT INFORMATION (LMT) DATA PRODUCTS — INTERIN SUPPORT
ITEMS LIST (ISIL)

q. B006 LOGISTICS MANAGEMENT INFORMATION (ILMT) — COMPONENT IDENTIFICATION
DATA FOR ADVANCE RIC

r. B007 SUPPLEMENTARY PROVISIONING TECHNICAL DOCUMENTATION - ST 009-19:
PROVISIONING TECHNICAL DOCUMENTATION (PTD)

s. B008 LOGISTICS PRODUCT DATA — SI 009-21: LOGISTICS AND TECHNICAL DATA
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t. B009 LOGISTICS MANAGEMENT INFORMATION (LMI) SUMMARY — DEMAND ONLY
T

TRANSACTION (DHA) REPOR’
u. C00] COMMERCIAL OFF THE SHELF (COTS) EQUIPMENT MANUAL SUPPORT
v. €002 TECH MANUAL CONTRACT REQUIREMENTS ( TMCR) HULL, MECH & ELEC EQUIPMENT

TECH MAN REQ — S 009-41: TMCR FOR A TOPICALLY STRUCTURED TECH MANUAL

4. The Contractor is responsible for all environmental, safety and other technical type requirements provided in

specification package SSP: TPPC-DDG91 -SWRMC13-CNo1.

- The Contractor shall provide an integrated milestone plan for the availability. These milestones will include a
schedule of key events necessary to meet the contract delivery dates, A critical path analysis and a milestone

successfully complete the repair and alteration of FY18 USS PINCKNEY (DDG 91) Selected Restricted
Availability (SRA) within the availability dates herein.

. The Contractor shall provide all Change Order Price Analysis (COPA) proposals in response to Request for
Contract Changes (RCC) within three (3) business days. If circumstances arise where the Contractor is unable to
submit a COPA within three (3) business days, the contractor shall notify the Government in writing of the
specific circumstances and provide a date in which a COPA will be submitted, The Contractor’s timeliness in
submitting COPAs in response to RCCs will be evaluated in CPARS and utilized for past performance ratings on

new or growth work to include impact to milestones, sequencing of adjacent work items, and revised completion
date for impacted Work Items. If such jtems are not listed on the COPA (where applicable), the COPA will not
be considered “timely” received. The COPA shall include at a minimum:

Labor hours to be performed by the Prime Contractor to include the trade and Iabor hour mix

Material Quote* (If Applicable)

Subcontractor Quote** (If Applicable)

Mark-Up
*Material quote shall include the part number, description, unit cost, quantities, total cost, and vendor
quotes for each line item
**Subcontractor quotes shall include labor hours, labor rate, material (part number, description, unit
Cost, quantity, total cost, and vendor quotes for each line item), and tiered subcontractor quotes @f
applicable)

RO op

Note 1: Labor hours for both prime and subcontract shall be provided broken down by trade and labor
mix.

Note 2: The required documentation must accompany the COPA for the COPA to be considered
submitted to the ACO. See Attachment J-5, QASP, for deductions associated with late or invalid
COPA submittals,
A COPA missing any of the required information listed above will be rejected by the Administrative Contracting
Officer/Contract Specialist {ACO/CS) with time continuing to accrue. Once accepted by the ACO/CS, pricing of
Contractor proposals submitted in response to RCCs shall not expire for a period of less than two (2) business
days after submission to the Government to allow sufficient time for evaluation and, if required, negotiations.

- All documentation/reports recejved after 1400 PST will count as received the following business day for the
Govemnment and Contractor,

. ABATEMENT: Paint abatement, to include removal of hot paint, will be conducted in accordance with
NAVSEA Standard Item 009-32. Paint abatement will be included as part of pricing for all proposals and is not
subject to additional growth.
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6. FIRE PREVENTION: The Contractor will meet requirements of the NAVSEA Industrial Ship Safety Manual
for Fire Prevention and Response (8010 Manual) and NAVSEA Standard Item 009-08. The Contractor will
account for required fire drills in the proposed work schedule. For work at the Contractor facility, in addition to
009-08, no additional requirements beyond NAVSEA Standard Item 009-08 will be invoked by Naval
Supervisory Authority nor levied by the Contractor for fire protection services. Per NFPA Standard 312,
Contractors must use their own standard operating procedure for fire protection services, whether by their own
resources or through an existing agreement with local firefighters.

10.QUALITY ASSURANCE

a. QUALITY ASSURANCE PROGRAM - The Contractor shall provide and maintain a quality assurance
program acceptable to the Government, and shall perform or have performed the inspections and tests
pursuant to that program to substantiate that the material and workmanship provided pursuant to the job
order conform to the drawings, specifications, job orders, and contract requirements listed herein. The
Contractor's quality assurance program shall be in accordance with that set forth in NAVSEA Standard Item
009-04. In addition to its rights under DFARS Clause 252.217-7005, the Government shall have the right to
deem work or material furnished by the Contractor to be incomplete and not in accordance with the
requirements of the job order by reason of the Contractor's failure to comply with the requirements of its
quality assurance program and, as such, the Contractor shall not be entitled to progress payments for said
work and material.

b. QUALITY ASSURANCE SURVEILLANCE PLAN (QASP) - The Contractor shall meet the
performance/acceptable quality level requirements for each deliverable/assessment area in the QASP,
Attachment J-5. There will be monetary deducts based on unfavorable Contractor performance as stated in
the QASP.

11. INTEGRATED PRODUCTION SCHEDULE DEVELOPMENT, UPDATE, AND REVIEWS - In support of
NAVSEA Standard Item requirements and to confirm the Contractor has all available input for development of
the Integrated Production Schedule, including the development of the Integrated Work Package, Production
Schedule, Integration of O, I and D level Work, Integration of AIT and SHIPALT requirements and any other
contractor assigned or Third Party work scheduled for accomplishment concurrent with the CNO availability,
the contractor shall, with the Regional Maintenance Center (RMC), conduct the Work Package Execution
Review (WPER). The RMC will schedule the WPER per the JFMM Milestones either as a separate event ar
concurrent with an Integrated Project Team Development (IPTD) event no later than A-30 for CNO
availabilities. This review shall be accomplished following the Joint Fleet Maintenance Manual, Volume II,
Integrated Fleet Maintenance requirements including the Critical Time Period, First 100 Hour Plan. Final 100
Hour plan and identify any schedule or scope impact. See Appendix E of the JF MM II-1-2E-1. The JFMM can
be found at http://www.submepp.navy.mil/jfmm/index.htm.

The Contractor shall formally present its Integrated Production Schedule to the Navy Supervisory
Authority (NSA) at the WPER, Start of the Availability, 25% complete conference, 50% complete
conference, 75% complete conference, production completion meetings, and for pre Sea Trials
requirements. The Integrated Production Schedule shall include Alteration Installation Teams (AIT),
Government-Contracted Third Party Maintenance Providers, Ship's Force, Commercial Industrial
Services (CI8), and Fleet Maintenance Activity (FMA) work to the maximum extent this
information is available. At each meeting, the contractor shall present and explain, ata minimum,
the following information:

i, The Contractor's latest, Government approved, Integrated Production Schedule created in
full compliance with Standard Item 009-60.

i, The Contractor's current progress in preparing for and/or executing the Availability in
accordance with their Integrated Production Schedule. The Contractor shall provide an

explanation and mitigation plan for any preparation or execution delays in comparison to
their Integrated Production Schedule.
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1. The Contractor's plan shall describe opportunities for schedule acceleration (at
no cost to the Government unless directly related to a Government caused delay)
and potential risks and mitigations to remaining schedule attainment,

Delivery Order that, in good faith, commit the Contractor. AIT Managers and/or On-Site Installation
Coordinators (OSIC) shall participate and represent respective alteration teams in scheduled weekly progress
meetings.

The Contractor shall develop a report listing for each Work Ttem of the Delivery Order, the Work Item
number, Work Item title, scheduled start date, scheduled completion date, actual start date, and the
percentage complete. The report shall address changes to the Key Events and Milestones list and major
problems of Work Items, to include negative float, and proposed corrective action. The report shall reflect
the addition, deletion, or modification of Work Items. Completed Work Items need not be addressed.

(2) days of the Weekly Progress Meeting or, subject to SUPERVISOR approval, may be held
simultaneously with the Weekly Progress Meeting, The conferences will be scheduled at a time and place
mutually agreeable to all parties.

The contractor shall: )
i. Be prepared to discuss planned production manning versus actual production manning by
total, trades, and subcontractors.
ii. Identify known factors that may affect Key Events, Milestones and the contract
completion date. Provide recommended courses of action to resolve problem areas,

iii. Provide the SUPERVISOR with the status of open and inspect reports and be prepared to
discuss possible impact of growth work in these items at the 25 percent review
conference.

iv. Provide the SUPERVISOR with the following information for the 50 percent review
conference:

1. A machinery reinstallation plan showing projected dates for installing the
equipment on the foundation, hook-up of the equipment, and operational tests of
the equipment.

2. A valve status list showing projected completion and reinstallation dates.

3. Alist of items required for the next Key Event and Production Completion Date
(PCD) that are not complete. Annotate those items on the ljst that may be in
jeopardy of completing by the next Key Event and PCD.

The Contractor shall provide the SUPERVISOR with one legible copy, in approved transferrable media, of
a test schedule for all planned underway equipment and system testing to the SUPERVISOR to support the
75 percent review conference. Additionally, the Contractor shall submit the following reports as listed in
Adobe Acrobat (.pdf), Microsoft Excel (-xls), or Microsoft Word (-doc) compatible media as per Table 2
and Table 3 of NAVSEA Standard Item 009-60.

The Contractor shall provide cognizant shipyard management representative(s) to participate in the twice
weekly tank status mectings at the time and location agreed to by the SUPERVIS OR. The representative
must be authorized to make management decisions regarding Work Item 123-10-001 - Tanks and Void
Open, Pump, Clean, and Gas Free; accomplish, and Work Item 992-31-001—Cleaning and Pumping;
accomplish of the Job Order that, in good faith, commit the contractor. Develop a report and present to the
SUPERVISOR and designated meeting attendees listing the status each tank or void, to include scheduled
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open date, scheduled close date, actual open date, actual close date and all associated government check
point completions associated with Work Item 123-10-001 — Tanks and Void Open, Pump, Clean, and Gas
Free; accomplish, and Work Item 992-31-001—Cleaning and Pumping; accomplish. Meetings will start
during the second week of the availability and continue till all tanks have completed final closeout
inspection or directed by the supervisor.

Contractors shall price full compliance with NAVSEA Standard Item 009-72, including waterborne security,
into their proposed price.

SAFETY INSPECTOR / FIRE MARSHAL: In addition to the safety standards provided in the specifications,
the Contractor is responsible for providing an experienced Safety Inspector/F ire Marshal who will accomplish
daily inspections of the Contractor's entire work area on the ship, together with the Contracting Office’s Safety
Representative. This Inspector or Fire Marshal shall not be one of the Contractor's supervisors or
superintendents normally assigned to the ship and shall be identified in the contractor’s approved Safety Plan.

BLACK OXIDE COATED THREADED FASTENERS (BOCTFs): Due to safety concerns, use of BOCTFs
is not authorized when installing or replacing threaded fasteners in the accomplishment of any work required
by any Work Item in this contract.

Force Protection Condition - The Navy is currently in force protection condition Bravo. Any costs associated
with delays, disruptions, or security precautions associated with this force protection condition level shall be
included in your proposal. Contractors will not receive additional compensation for delays, disruptions, or
security precautions associated with this force protection condition level.

FIRE DRILL: The Contractor shall coordinate the execution of a full scale fire drill with the NSA within the
first 30 days after the ship's arrival at the contractor's facility. The drill will include at a2 minimum the
requirements of the drill specified in NAVSEA Standard Item 009-08 (Shipboard Fire Protection and Fire
Prevention; Accomplish). For the Contractor, this drill will require all production work to stop for a minimum
of 4 hours during day shift on the selected day. As part of the drill, the Contractor is required to evacuate the
ship, provide a muster report of all personnel safely off ship, support the drill with any firefighting
personnel/company emergency procedures, and support the disconnection of temporary services at the drill
site. Temporary services at the drill site may be disconnected in the process of the drill, and the Contractor will
be responsible for restoring them after the drill. This drill will require involvement with the local fire
department. For awareness, the Government will be conducting the drill and using the evaluation criteria found
in CH-12, 13, and Appendix A, of 80570-AC-CCM-010/8010

SCHEDULE AND ASSOCIATED REPORTS: The proposed scheduling of work, resources, key events and
milestones submitted by the Contractor in accordance with Standard Item 009-60 during the course of contract
performance shall not be materially different from the Schedule and Associated Reports provided in the
Contractor’s technical proposal.

STATEMENT OF WORK

USS PINCKNEY (DDG-91) FY18 SRA, SSP: TPPC-DDG91-SWRMCI 8-CNO1

Work Items:
Base Work Items Item Description
042-00-001 ‘Work Completion Certification; accomplish
042-11-001 Accountability of Manhour and Material Reservation; accomplish
042-11-002 Availability Associated Reports; provide and manage
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Base Work Items Item Description

042-11-003 Work Package Execution Review (WPER); accomplish

077-11-001 Hazardous Waste Produced on Naval Vessels; control

110-21-001 Structural Framing; repair

110-21-002 Deckhouse Stiffener Structural Repair; accomplish

123-10-001 Tanks and Void Open, Pump, Clean, and Gas Free; accomplish

123-11-004 Compensated Fuel Storage Tank; repair

123-12-001 JP-5 Tank; preserve

123-12-002 JP-5 Tank; repair

123-17-002 Contaminated Qil Tank; preserve

123-17-003 Contaminated Qil Tank; repair

123-19-001 Vacuum Collection Holding Tank (VCHT); repair

123-19-002 Plumbing Waste Drain Tank; repair

123-19-003 Vacuum Collection Holding Tank (VCHT); preserve

123-19-004 Plumbing Waste Drain Tank; preserve

123-21-001 Accessible Void; preserve

123-21-002 Escape Trunk; repair

130-11-001 VCHT Room No. One T-Bar Stiffener; repair and preserve

130-11-002 Aircraft Securing Fitting; replace

150-11-001 05 Level Deck; repair

150-11-002 Uptake Engine Room No. 2 Structural Defects; repair & preserve

150-11-003 03 Level Weatherdeck Side Trough Drain; repair and preserve

150-11-004 Decoy Launching System Magazine No. One Top Plating Defect; repair

167-11-003 Watertight Door Assembly; replace

168-11-001 Hatch; replace

168-11-002 Hatch; replace

241-12-001 Number 2 Main Reduction Gear Casing Rust Cleaning; accomplish

243-80-001 ShipAlt DDG51-73395D Bulkhead Shaft Seal Upgrade; accomplish

245-11-001 No. One Controllable Pitch Propeller (CPP) Standby Hydraulic Pump Mechanical Seal;
replace

245-12-001 Controllable Pitch Propeller (CPP) Attached Hydraulic Pump Mechanical Seal; replace

245-12-002 No. 2 Controllable Pitch Propeller (CPP) Standby Hydraulic Pump and Motor; repair

251-32-001 Gas Turbine Generator No. Ore Intake; repair and preserve

251-32-002 Propulsion Gas Turbine (GTRB) Number 2B Intake Plenum; repair

251-32-003 Propulsion Gas Turbine (GTRB) Number 2A Intake Plenum; repair

256-71-001 No. One Seawater Cooling Pump Bearings; replace

256-80-001 AER 64250D, No. One and No. 3 Ships Service Gas Turbine Generator (S8GTG)
Emergency Seawater Piping; accomplish

259-11-001 Forward Gas Turbine (GTRB) Exhaust Duct Collector; repair

259-11-002 AFT Gas Turbine (GTRB) Exhaust Duct Collector; repair

259-11-003 No. 2 Ship Service Gas Turbine Generator (SSGTG) Exhaust Collector; repair

259-11-004 Propulsion Gas Turbine Number 1B Exhaust Nozzle; repair

259-11-005 Propulsion Gas Turbine (GTRB) Number 2B Strut Fairing Rivet; replace

259-11-006 Gas Turbine Exhaust Duct Bulkhead Penetration Flange Joint Gasket; replace

259-12-001 Uptake Engine Room No. 2; repair and preserve

262-11-001 Main Reduction Gear (MRG) Lube Oil Cooler; chemically clean and inspect

262-11-002 1B Lube Qil Service Pump (LOSP) Suction Check Valve; replace

262-11-004 1A Lube Oil Service Pump (LOSP) Gage Line Tubing; replace

262-31-001 Main Reduction Gear (MRG) Number 2 Attached Lube Oil Pump Mechanical Seal; replace
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Base Work Items Itemn Description

262-31-002 Main Reduction Gear (MRG) Number One Attached Lube Oil Pump Mechanical Seal;
replace

262-41-003 Main Reduction Gear (MRG) 1A and 1B Electric Driven Lube Oil Service Pump and Motor;
overhaul

262-41-004 Main Reduction Gear (MRG) 2A and 2B Electric Driven Lube Qil Service Pump and Motor;
overhaul

264-11-001 No. 2 Lube Qil Purifier Heater Controller; calibrate

264-11-003 No. One Lube Oil Purifier Heater Controller; calibrate

264-90-001 ShipAlt DDG51-85973K Lube Oil Purifier Heat Exchanger Modifications; accomplish

311-31-001 Ship Service Gas Turbine Generator (SSGTG) Lube Oil Cooler; chemical clean

321-11-001 Multiple Cable Transit (MCT); repair

321-11-002 Multiple Cable Transit (MCT); repair

406-11-001 Bonding Grounding Strap; replace

415-90-006 ShipAlt DDGS51-89366K, Canes Mod One Tech Refresh Install, Alteration Installation Team
(AIT) Support Service; accomplish and provide

463-90-002 ShipAlt DDG51-85032K/86644K/86222K, AN/SQQ-89(V)15 Anti-Submarine Warfare
(ASW) System with T1-14 Hardware Installation, Alteration Installation Team (AIT)
Support Service; provide

476-21-001 Remote Mine System (RMS) Cover Plate; remove and reinstall

508-11-001 Lagging and Insulation, Inside Machinery Space; replace

508-11-002 Ship Service Gas Turbine Generator (SSGTG) No. 3 Exhaust Lagging and Insulation;
replace

508-12-001 Lagging and Insulation, Outside Machinery Space; replace

512-11-001 Galley Exhaust Ventilation; clean

512-11-002 Laundry Exhaust and Supply Ventilation; clean

512-11-003 Fan Room Access Panel; repair

521-11-001 Electric Motor Operated Firemain Valve; repair

522-80-001 ShipAlt DDG51-82474D Relocation of CIWS, Torpedo and DLS Magazine Gauge;
accomplish

528-11-001 Deck Drain and Piping; replace

541-21-001 No. 2 Fuel Oil Purifier Unit; repair

551-31-001 Pressurized Waveguide and Transmission Line Dry Air Lay-Up; accomplish

551-61-001 Masker Air Cooler; chemical clean and inspect

551-61-002 Masker Air Drain Hose Assembly; replace

551-62-001 Prairie Air Cooler; chemical clean

561-11-001 Ram Assembly, Hydraulic Cylinder, Rudder (Port); repair and flush

588-21-002 Port Helo Hangar Door Right Angle Drive Gearbox; repair

593-11-001 Vacuum, Collection, Holding and Transfer (VCHT) Piping System; chemical cleaning

622-12-001 Nomex Deck Panel; replace

624-11-001 Balanced Joiner Door; remove, store and install

631-10-016 Compartment Deck; preserve

631-11-001 Fan Room; repair and preserve

631-11-002 Fan Room (Pressure Zone Number 2) Dirty Side; repair and preserve

631-11-008 Bilge Packet; preserve

631-11-011 Cosmetic Polymeric Deck Covering System; replace

631-11-013 Trash Disposal Room; repair and preserve

631-11-014 Machinery Space Bilge; repair and preserve

631-11-015 Deck Covering; replace

631-13-003 IRS Eductor Secondary Air Inlet Trunk; repair and preserve

631-13-006

Peel and Stick NonSkid; install
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Base Work Items Item Description

631-13-013 Peel and Stick Non-Skid; install

631-13-014 Fan Room; preserve and repair

631-21-001 Peel and Stick Non-Skid; install

631-21-003 Port and Starboard Helo Hangar Door Coaming; preserve

634-11-001 Cosmetic Polymeric Deck Covering System; install

634-11-002 Cosmetic Polymeric Deck Covering; resurface

634-11-004 Forecastle Non-Skid; replace

634-11-005 Cosmetic Polymeric Deck Covering; replace

634-11-006 Ammunition 5 Inch Hoist Platform Non-Skid; replace

634-11-007 Peel and Stick Non-Skid; install

634-11-008 Director Deck Peel and Stick Non-Skid; replace

634-11-009 Cosmetic Polymeric Deck Covering System; install

634-11-011 Cosmetic Polymeric Deck Covering System; install

634-11-013 Deck Covering, Non-Skid; replace

634-11-014 Cosmetic Polymeric Deck Covering; replace

634-11-015 Cosmetic Polymeric Deck Covering; repair and resurface

634-11-016 Caosmetic Polymeric Deck Covering System; install

634-11-017 Deck Covering; replace

634-11-020 Quarry Tile Deck Covering; install

634-11-021 Electrical Grade Matting Deck Covering System; replace

634-11-022 Deck Covering; replace

634-11-023 Electrical Grade Matting Deck Covering System; replace

634-11-024 Cosmetic Polymeric Deck Covering System, repair and resurface

634-11-026 Vinyl Deck Covering System; replace

634-11-027 Cosmetic Polymeric Deck Covering System; replace

634-11-051 Crew/CPO Galley Deck Covering; replace

634-21-004 Flight Deck and Recovery Assist, Securing and Traversing (RAST) System; clean and
preserve

643-11-001 Berthing Habitability Project Installation; accomplish

644-11-001 Cosmetic Polymeric Deck Covering System; install

721-31-001 Vertical Launch System (VLS), MK 41 Launcher Top and Uptake Hatch; preserve

837-11-001 Antenna Photograph; provide

857-11-001 Personnel Berthing Barge Support; provide

980-90-002 ShipAlt DDG51-82673K AWS B/L 7.2A Cisco Switch Upgrade, ShipAlt DDGS1-82507K
ERDDS Installation for Aegis B/L 7.2A, OA 82507K and OA 82673K, Alteration
Installation Team (AIT) Support Services: provide

980-90-003 ShipAlt DDG51-82907K Install of Collective Protection System (CPS) Variable Speed
Drive (VSD) Controls Alteration Installation Team (AIT) Support Service; provide

980-90-007 ShipAlt 80032K, AN/USG-2 Upgrade to USG-2B, Alteration Installation Team (AIT)
Support Service; provide

980-90-009 ShipAlt DDG51-70858K, CEC PAAA Antenna Install, Alteration Installation Team (AIT)
Support Service; provide

980-90-010 ShipAlt 81676K, Thermal Management Control System Alteration Installation Team (AIT)
Support Service; provide ‘

980-90-014 ShipAlt 00288K, Convert Boatswain Storeroom Number 2 to Hazardous Material
Minimization Center, Alteration Installation Team (AIT) Support Service; provide

982-11-001 Light-Off Assessment (LOA) Inspection Discrepancy Correction Assistance; provide

982-11-002 AEGIS Light-Off (ALO) Support and Combat Systems Discrepancy Correction; accomplish

982-11-003 Machinery Space Production Completion (PCD) Discrepancy Correction Assistance; provide
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Base Work Items Item Description
982-31-001 Dock Trial, Fast Cruise, and Sea Trial; accomplish
991-11-001 Staging for Ship's Force Use; provide
992-11-001 Ship's Force Parking; provide
992-11-002 Temporary Flammable Liquid Storage and Hazardous Material Storage Unit for Ship's Force
Use; provide
592-11-003 Demineralized Water; provide
992-11-004 Qil Spillage and Floating Sandblasting Debris Containment Boom; install
992-11-005 Regional Maintenance Center (RMC) Office Space; provide
992-11-006 Temporary Service; provide
992-11-007 Ships Force Transportation; provide
992-11-008 Government Sponsored Representative (NAVSEA SEA21 PMR) Office Space; provide
592-11-005 Pierside T-1 Line; provide
992-11-010 Consolidated Afloat Network and Enterprise Services (CANES) Support Service; provide
992-11-012 Fueling Assistance to Ship's Force for Fuel Barge; provide
992-31-001 Cleaning and Pumping; accomplish
993-11-001 Ship's Force Warehouse Storage Space; provide
993-11-002 Warehouse Storage Space for Government Use; provide
993-21-001 Rigging, Crane and Transportation Service; for ship's force use, provide
993-21-002 Barge for Anchor and Anchor Chain Maintenance; provide
993-31-001 AN/SPY-1D Antenna Protective Cover; install
993-31-002 Temporary Deck Covering; install
993-31-003 Temporary Main Reduction Gear (MRG) Dehumidifier System; provide
Option Work Items Item Description
980-90-001 ShipAlt DDG51-87402K SSEE INC F AS4293A Upgrade, Alteration Install Team (AIT)
Support Service; provide
980-90-004 OrdAlt 83135K Close In Weapon Systern (CIWS) Cable Reliability Improvements,
Alteration Installation Team (AIT) Support Service; provide
980-90-005 ShipAlt DDG51-85030K, Global Broadeasting Service (GBS) Below Deck Rack, Alteration
Installation Team (AIT) Support Service; provide
980-90-008 ShipAlt 79719K AN/SRQ-4 Alteration Installation Team (AIT) Support Service; provide
980-90-012 DDGS51 Class MK45 OrdAlts 70078, 70227, 70289, 70920, 70521, 77862, 83489, Alteration
Installation Team (AIT) Support Service; provide
980-90-013 ShipAlt DDG51-86938K, S-IBS Technical Refresh Upgrade, Alteration Installation Teamn

(AIT) Support Service; provide

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0020 DOCK TRIALS AND FAST CRUISE (NAVSEA) (MAY 1953)

(a) Dock Trials. The purpose of this trial is to conduct preliminary tests necessary to ensure that the ship is ready
for operating at sea. Ship's personnel will conduct all tests and perform all operational functions; however,
Contractor personnel will observe tests, record data, and make minor repairs and adjustments as necessary. The
dock trial shall be scheduled in accordance with Work Item 982-31-001. Contractor personnel are not to interfere
with functions of ship's personnel.

(b) Fast Cruise. The "fast cruise" is a simulated underway period. The purpose of fast cruise is to test to the
maximum extent possible, the ship's material and operational readiness condition. This includes normal watch
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stations and engineering casualty control procedures. Contractor personnel will not be allowed onboard during this
period unless specifically requested by the Supervisor. Fast cruise shall be scheduled after dock trials and prior to
sea trials as cited in Specification Item 982-31-001.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0056 TESTS AND TRIALS (NAVSEA) (OCT 1990)

During the conduct of required tests and trials, the vessel shall be under the control of the vessel's Commander and
crew with representatives of the Contractor and the Government on board to determine whether or not the work
done by the Contractor has been satisfactorily performed. The Contractor shall provide and install 2ll fittings and
apphiances which may be necessary for dock and sea trials to enable the representatives of the Government to
determine whether the requirements of the contract have been met, and the Contractor shzll install and remave
instruments and apparatus furnished by the Government for such trials, as required by the specifications.

HQ C-2-0014 CONTRACTOR'S PROPOSAL (NAVSEA) (MAR 2001)

(a) Performance of this delivery order by the Contractor shall be conducted and performed in accordance with
. detailed obligations to which the Contractor committed itself in proposal response to NAVSEA Solicitation No.
N00024-16-R-4401.

(b) The technical volume(s) of the Contractor's proposal is incorporated by reference and hereby made subject to the
provisions of the "ORDER OF PRECEDENCE" (FAR 52.215-8) clause of this contract. Under the "ORDER OF
PRECEDENCE" clause, the technical volume of the Contractor's proposal referenced hercin is hereby designated as item
(D) of the clause, following "the specification” in the order of precedence.

HQ C-2-0048 REQUISITIONS FROM THE FEDERAL SUPPLY SYSTEM (NAVSEA) (JUL 1992)

Requisitions for Government Furnished Material from the Federal Supply System which are requisitioned by a
contractor, or are to be shipped directly to a contractor, must be submitted to the following Management Control
Activity (MCA):

MCA (Name): (b) (6)

Telephone: 619-664-1911
Address: SWRMC 3755 Brinser Street, Bldg. 77 San Dicgo, CA
92136

For purposes of requisitions of Government Furnished Material from the Federal Supply System, the Contractor:
[X] has been assigned Defense Activity Address Code (DODAAC) :

[ ]the Naval Sea Systems Command has requested assignment of a DODAAC by the Navy Accounting
and Finance Center (NAFC).
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*Information to be provided at contract award.
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Section D - Packaging and Marking

CLAUSES INCORPORATED BY FULL TEXT

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover
of the report:

(1) name and business address of the Contracter
(2) contract number
(3) contract dollar amount

(4) whether the contract was comictitivcly or non-competitively awarded

(5) sponsor:

(Name of Individual Sponsor)
Southwest Regional Maintenance Center
(Name of Requiring Activity)

San Diego, CA

(City and State)

*Sponsor information to be provided in each Delivery Order, as applicable.
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Section E - Inspection and Acceptance
INSPECTION & ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0004 N/A N/A N/A N/A
0004AA Destination Government Destination Government
0004AB Destination Government Destination Government
0004BA Destination Government Destination Government
0004BB Destinaticn Government Destination Govermnment
0004BC Destination Government Destination Government
0004BD Destination Government Destination Government
0004BE Destination Government Destination Government
0004BF Destination Government Destination Government
0004BG Destination Government Destination Govemment
0004BH Destination Government Destination Government
0004B) Destination Government Destination Government
0004BK Destination Government Destination Government
0004CA Destination Government Destination Govermnment
0004CB Destination Government Destination Govermnment
0004CC Destination Government Destination Government
0006 Destination Government Destination Government

CLAUSES INCORPORATED BY FULL TEXT

52.246-18 WARRANTY OF SUPPLIES OF A COMPLEX NATURE (MAY 2001) (NAVSEA VARIATION)

(MAY 1993)

(a) Definitions. As used in this clause:

(1) "Design and manufacturing requirements" include drawings, specifications, statements of work, structural and
engineering plans, and manufacturing particulars, including precise measurements, tolerances, processes, materials,

and finished product tests;

(2) "Essential performance requirements" means the operating capabilities and maintenance and reliability
characteristics specified in the specification and/or statement of work; "essential performance requirements” does

not include performance characteristics that are described as goals or objectives;

(3) "Alternate source contractor" means a contractor that did not develop the portion of the design requiring

redesign;

(4) A unit shall be considered to have been "manufactured” when it has been accepted by the Government

(either finally or conditionally); and

(5) "At no additional cost to the United States” means at no increase in contract price.
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(b) Notwithstanding inspection and/or acceptance by the Government of the supplies furnished under this contract,
any term or condition of this contract concerning the conclusiveness thereof, or any other term or condition of this
contract, the Contractor warrants:

(1) That line item 0004 will conform to the design and manufacturing requirements of the contract;

(2) That line item 0004, at the time of acceptance by the Government, will be free from all defects in materials and
workmanship; and

(3) That line item 0004 will conform to the essential performance requirements of the contract; provided, however,
that with respect to Government-furnished property, the Contractor's above-stated warranties shall extend only to its
proper installation, unless the Contractor performs some modification or other work on such property, in which case
the Contractor's warranties shall extend to such modification or other work.

(¢) The Contractor shall not be responsible under these warranties for any failure of line item(s) contained herein
to meet the conditions specified in (b)(1), (b)(2) or (b)(3), above, which is discovered more than 90 days from
the date of acceptance. In determining whether the failure was discovered prior to the expiration of the specified
period, conditional acceptance shall not be considered to be acceptance. Rather, conditionally accepted supplies

(d) Notwithstanding any other term or condition contained in this contract, in the event of a failure to comply with
any of the warranties provided herein, the Contractor shall, at the election of the Government:

(1) Promptly take such action as may be necessary (e.g., repair, replace and/or redesign) to correct or, if so directed
by the Government, partially correct the defect responsible for the failure at no additional cost to the United States.
However, for alternate source contractors, redesign shall not be a remedy available to the Government if the
alternate source contractor has not manufactured, at the time of agreement on the price of line item 0004, the first
ten percent of the eventual total production quantity anticipated to be acquired from that alternate source contractor;

(2) Pay costs reasonably incurred by the United States in taking such correction action; and
(3) Provide an equitable adjustment in contract price in lieu of full correction of the failure.,

(e) In seeking the remedies specified in (d)(1), (d)(2) or (d)(3) above, the Government may elect to exercise any one
or combination of the specified remedies.

(f) Any supplies or parts thereof corrected or furnished in replacement shall be subject to the conditions of this
clause to the same extent as supplies initially delivered, This warranty shall be equal in duration to that set forth in
paragraph (c) of this clause and shall run from the date of final acceptance of the corrected or replaced supplies.

(h) When items covered by these warranties are returned to the Contractor pursuant to this clause, the Contractor
shall pay the transportation costs and bear the risk of loss or damage from the place of delivery specified in the
contract (irrespective of the f.o.b. point or point of acceptance) to the Contractor's plant and return to said place of
delivery.

(1)The Contractor shall be notified in writing of any breach of the warranties set forth in paragraph (a) above within
45 days after discovery of the breach. The failure of the Contracting Officer to so provide timely
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notice of the breach, however, shall not diminish the rights the Government would otherwise have under this clause
or any other term or condition of this contract.

() Notwithstanding any disagreement regarding the existence of a warranty breach, the Contractor shall promptly
comply with any partial corrective action. In the event it is later determined that there was no warranty breach, the
contract price shall be equitably adjusted.

(k) The warranty provisions herein of this clause do not cover combat damage, liability for loss, damage, or injury to
third parties, or consequential damages.

() The rights and remedies of the Government provided in this clause are in addition to and do not limit any rights
the Government may have under any other requirement of the contract. Disputes arising under this clause will be
resolved in accordance with the clause entitled "DISPUTES" (FAR 52.233-1).

(m) The failure of the Government to assert its right under this clause with respect to any particular breach or
breaches of 2 warranty provided herein shall not waive or otherwise diminish the Government's rights with respect

to any subsequent breach of a warranty.



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE

0004 N/A

0004AA 31-AUG-2018

0004AB 31-AUG-2018

0004BA 31-AUG-2018

0004BB 31-AUG-2018

0004BC 31-AUG-2018

0004BD 31-AUG-2018

0004BE 31-AUG-2018

0004BF 31-AUG-2018

0004BG 31-AUG-2018

0004BH 31-AUG-2018

0004BJ 31-AUG-2018

0004BK 31-AUG-2018

QUANTITY

N/A

1

SHIP TO ADDRESS

N/A
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DODAAC/
CAGE

N/A

SOUTHWEST REGIONAL MAINTENANCE

CENTER

(b) (6)

3755 BRINSER STREET
BLDG 77

SAN DIEGO CA 92136-5205
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination



0004CA 31-AUG-2018 1
0004CB 31-AUG-2018 1
0004CC 31-AUG-2018 1
0006  31-AUG-2018 1

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination
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1. SCHEDULE: Upon successful completion of TYCOM Sea Trials, the Contractor period of performance will end
on 31 AUGUST 18 (A+200). USS PINCKNEY must be delivered to the Government no later than 31 AUGUST
2018. Ship will return to NBSD upon completion of Confractor’s sea trials.

2. MILESTONES: USS PINCKNEY (DDG 91) must be delivered, mission-ready, no later than 31 August 2018.
In addition to the Delivery Order completion date of 31 August 2018, the Government has established execution

dates for the following milestones and key events:

KEY EVENT/MILESTONE ‘| A+DAY | DATE | WEEKDAY
AVAIL START DATE 0 12-Feb-18 Monday
Crew Move Ashore 10 22-Feb-18 Thursday
Ship Moves to KTR Facility 14 26-Feb-18 Monday
25% Conference 50 03-Apr-18 Tuesday
20% Open & Inspect Complete 54 07-Apr-18 Saturday
PCD 99 22-May-18 Tuesday
50% Conference 100 23-May-18 Wednesday
CS Start/ALO 106 29-May-18 Tuesday
Testing Start 106 29-May-18 Tuesday
Habitability Complete 109 01-Jun-18 Friday
Crew Move Aboard 134 26-Jun-18 Tuesday
75% Conference 150 12-Jul-18 Thursday
LOA 175 06-Aug-18 Monday
Testing Complete 176 07-Aug-18 Tuesday
Dock Trials 182 13-Aug-18 Monday
Fast Cruise 183 14-Aug-18 Tuesday
Sea Trials Begin 136 17-Aug-18 Friday
Sea Trials Complete 193 24-Aug-18 Friday
AVAIL COMPLETION 200 31-Aug-18 Friday

3. The Contractor shall successfully accomplish the major milestenes on, or prior to, the dates listed on the Key
Event/Milestone schedule provided. If any milestone event is not accomplished by the date provided, and the
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failure to accomplish any such milestone event does not arise from a cause beyond the control and without fault or
negligence of the Contractor, such failure may be deemed to constitute a failure to perform this contract in
accordance with its terms within the meaning of subparagraph (a)(1)(ii) of the clause of the contract entitled
"DEFAULT” (DFARS 252.217-7009). Contractor’s failure to meet milestones event dates established in the DO
RFP will be documented in CPARS and utilized for past performance ratings on future Delivery Orders.

Milestone Definitions. The following milestones shall be considered achieved (certified} if all work associated
with each of the key events as identified in the Key Event Readiness List (ERL)) are complete in accordance
with this section. All incomplete ERL line items must be accepted and certified by the SUPERVISOR.

The milestones are considered achieved if all heavy industrial work in the compartments associated

with each milestone is complete.

. “Heavy industrial work” is hot work, cutting, grinding, deck work (PRC, Terrazzo, NOMEX),
and spray painting and any other industrial type of work that would either limit compartment
access, limit the availability of services in the compartment, or affect safety of personnel.
Access routes need not be released but must be passable or alternate routes made available at
all times.

Note 1: Engineering Plant Production Completion Date {PCD) (Kev Event

Engineering plant Production Completion Date (PCD) is an availability key event that provides
sufficient time for the necessary steps to be taken by Ship’s Force to shift from a maintenance
environment back to operations. It is the intent that all major work and cold plant testing in all main
propulsion and auxiliary spaces will be complete by all maintenance providers by the scheduled
engineering plant PCD. The time reserved between PCD and propulsion plant light off is set aside to
allow Ship’s Force to complete pre-event certifications, clearance of tag-outs, complete any remaining
discrepancy corrections, continued deep cleaning, small valve maintenance, Ship’s Force startup
maintenance, valve lineups, temporary service removal, and, if required, any groom teams in areas
requiring special emphasis. This time is necessary to allow Ship’s Force to transition to an operational
environment and focus necessary training and complete final preparations for the Light Off
Assessment (LOA)/propulsion plant light off,

All production work must be complete and satisfactorily tested with required Objective Quality
Evidence (OQE) submitted and accepted by the SUPERVISOR, in the main propulsion machinery
spaces, steering gear rooms, shaft alleys, pump rooms, auxiliary machinery rooms, to include
associated intakes, uptakes, stacks, mixing rooms and government designated fuel tanks prior to the
scheduled Light~Off Assessment.

The term complete is defined to mean the accomplishment of all Contractor responsible work that is
possible without lighting off the ship’s service gas turbine generators and/or main propulsion
generators.

The following non-inclusive list contains examples of items worked via the Contract to be
considered when deciding whether or not the NSA is ready to call engineering plant PCD and
begin the shift from a maintenance environment back to operations:

a. Temporary services removed, except for those required by Ship’s Force or late emergency
industrial activity work required for LOA.,

b. Access openings and ladders installed and clear for passage.

c. All damage control/firefighting systems worked during the availability and satisfactorily tested and
returned to operational status.

1. These systems include, but are not limited to: Casualty Power, Emergency Lighting, Aqueous
Film Forming Foam (AFFF), Carbon Dioxide, Firemain, Halon, Main Drainage, and Secondary
Drainage systems.
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d. Major lagging repairs, painting, and flange shielding completed. Some minor lagging repairs,
painting, and flange shielding may remain pending agreement with the Maintenance Team.
Completion of any remaining work will be deconflicted by Ship’s Force, NSA’s Project Manager, and
Prime Contractor’s senior Project Manager to minimize effect on shipboard training.

e. All machinery in-place and assembled with cold checks completed satisfactorily in accordance with
current instructions.

f. All deck plates and supports properly installed and properly secured with approved fasteners and
hardware.

g. All industrial tools, materials and debris removed.

h. All main propulsion and auxiliary piping, valves, and systems intact, hydrostatic tightness tests
completed satisfactorily and remote valve operator and associated/indicator tests completed
satisfactorily.

i. Engineering and auxiliary space turnover complete.
j. Ship distributed systems that impact engineering or auxiliary spaces are in intact and operational.

Note 2: Combat Systems Testing (Start) and AEGIS Light-Off Complete (Milestone)

All production work must be completed on the following systems to support AEGIS Light-Off and
start of Combat System Testing, in accordance with Combat Systems Light-Off Support, NAVSEA
Standard Item 009-117, to include: 115 volt 60 Hz single phase power, 115 volt 60 Hz 3 phase power,
115 volt 400 Hz single phase power, 440 volt 400 Hz 3 phase power, 28 VDC power, 115 volt 400 Hz
3 phase power, 440 volt 60 Hz 3 phase power, Sound Powered Telephones, HVAC, Sea Water
Cooling, Chilled Water, Distilled Water, Electronics Cooling, HP and LP Air (100 PSI), Electronics
Dry Air, VCHT Tank, pump(s), piping available to receive gray water and Ships Service Generators
or shore power as appropriate.

Note 3: Habitability Work Complete (Milestone)

This milestone is considered complete when all contracted work that impacted habitability spaces and
habitability support systems is completed. Completion of habitability spaces shall be evidenced by
closeout of spaces per NAVSEA Standard item 009-81. Minor exceptions are allowed, if agreed to by
the Supervisor, provided they do not interfere with Ship’s Force daily operations nor pose a sanitary
or safety concern.

Key areas of concern are: safety of the crew, sanitation and serviceability of food preparation, serving,
and eating areas; livability of berthing and sanitary spaces; cleanliness.

The following non-inclusive list contains examples of items (including associated machinery,
equipment, electrical, alarm, control, piping, and ventilation systems) required for Habitability Work
Complete milestone to be met:

a. Production work including lagging, painting, and restoration of all systems and testing
complete, and all industrial debris removed in the following: Messing, berthing, and
living compartments, including galley, scullery, pantry, mess decks, walk-in freezer,
chill and thaw boxes, dry provisions and breakout storerooms, wardroom, CPO mess,
berthing compartments, statercoms, lounges, wash rooms, water closets and showers,
laundry, and associated passageways and access routes.

b. Production work including lagging, painting, and restoration of all systems and testing
complete, and all industrial debris removed in the following: Refrigeration and air
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conditioning machinery rooms, Walk-in freezer, chill and thaw boxes shall be intact,
tested and operational.

c. Production work including lagging, painting, and restoration of all systems and testing
complete, and all industrial debris removed in the following: Office spaces utilized by
Ship’s Force in the execution of their duties.

d.  Production work including lagging, painting, and restoration of all systems and testing
complete, and all industrial debris removed in the following: Medical and dental
spaces.

While some specific Ship’s Force requirements (e.g. availability of LAN, fitness facilities, etc.) may
impact the date upon which Ship’s Force chooses to return to the ship, this milestone will be
considered complete when the above requirements are met.

The actual date for Ship’s Force return will be coordinated by Ship's Force, NSA’s Project Manager,
and Contractor.

Note 4: Combat Systems Testing AEGIS Light-Off (Kev Event)

Combat System Testing milestone is considered complete when all contracted work that impacts
Level 3 testing of Combat System equipment, including support systems, is completed to the degree
to provide for uninterrupted Level 3 testing. Minor exceptions are allowed provided they do not
interfere with Ships Force ability to operate the equipment. Completion of Combat System spaces
shall be by closeout of spaces per NAVSEA Standard item 009-81 and shall be by completion of
contractor work and readiness for Combat Systems Light-Off per NAVSEA Standard Item 009-117,
with documented exceptions.

Level 3 testing is the initial light off of the individual cabinet/equipment. This requires services to the
cabinet/equipment.

The following services shall be available on a continuous basis to support Combat System Testing:
115 volt 60 Hz single phase power, 115 volt 60 Hz 3 phase power, 115 volt 400 Hz single phase
pawer, 440 volt 400 Hz 3 phase power, 28 VDC power, 115 volt 400 Hz 3 phase power, 440 volt 60
Hz 3 phase power, Inertial Navigation Systems (INS), Data Multiplex System (DMS), Sound
Powered Telephones, HVAC, Sea Water Cooling, Chilled Water, Distilled Water, Electronics
Cooling Water, HP Air, LP Air (100 PSI), Air Conditioning, Electronics Dry Air, and Ships Service
Generators or shore power as appropriate. The above listed services shall remain stable to support
testing.

For compartments, the degree required includes completion of major industrial work, lagging, final
paint, removal of industrial debris, vacuum clean electronics spaces to include undemeath deck
panels, completion of compartment air testing and final painting of supporting fan rooms.

For support systems, which are ship wide distributed in nature, the degree required includes complete
installation of the branches supporting the combat system and completion of support systems test
procedures or applicable portions of the support system test procedures such that the support
equipment is operating within design parameters.

To include removal of all staging on 03 Level and above, including for all communications antennas.

Includes all production work (including non-skid) above the 03 level shall be completed.

Note 5: Dock Trial (DT) Fast Cruise (FC) Sea Trials (ST) (Kev Event)

Dock Trial and Sea Trials are defined in the JFMM as an availability key events that constitutes the
final determination of a ship's material readiness and ability to rejoin the Fleet as a fully operational
unit. For contractual purposes, Dock Trials and Sea Trials is defined as follows:



N00024-16-D-4418
N5523618F5030
Page 36 of 47

All equipment/systems necessary to support underway operations that were worked by the contractor
during the availability are reinstalled/intact with required shop tests/checkpoints SATISFACTORILY

completed.

Recognizing that the Commanding Officer (CO) is the final authority on determining ship
preparedness to go to sea, the following should be assessed in making the determination that the
contractor has met the Sea Trial milestone and that the ship is prepared to conduct underway
operations:

-Propulsion and propulsion related machinery reinstalled/intact with required Contractor checkpoints
completed. Ship’s force should complete equipment hot/cold checks as required by EOSS/PMS. In
addition to all main propulsion systems and support systems, this equipment includes steering and
damage confrol systems.

-All temporary rigging removed from the ship, unless specifically required for Sea Trial evolutions.
-Messing and sanitary facilities operational and available for use.

-Power boats to be used in an emergency shall be fully operational, fitted out, and provisioned as
prescribed by applicable references.

-All davits shall be operational.

-All air inflatable lifeboats shall be onboard and properly installed and within PMS certification
requirements.

-All navigation devices and equipment shall be tested to ensure proper operation.

-Work on all compartments whose water tight integrity is essential to the safety of the ship shall be
completed and, where authorized, SATISFACTORILY tested.

The ship’s CO is responsible for conducting Sea Trials in accordance with an agenda developed by
the NSA, concurred on by the Ship’s CO and appraved by the ISIC.

Since the purpose of the trial is to determine the material readiness of the ship, all systems/equipment
overhauled by the Contractor will be tested in accordance with a Contractor-prepared test procedure
which will document the results of the test and require operation of the system/equipment in all
modes. A Ship's Force Trial Officer will be appointed to coordinate with the Prime Contractor Trial
Coordinator throughout the Sea Trial. The Trial Officer will accept the results of all tests for the ship.
Ship's Force personnel will operate all equipment during the Sea Trial in accordance with standard
operating instructions or Sea Trial test procedures, as appropriate.

Nate 6: 25/50/75 Percent Completion Conferences (Milestone

Interim Completion Conferences. Milestones to document the availability completion percentage. For
these Milestones, the maintenance team shall review and document work listed as complete and verify
against OQE and proof of work certification. The emphasis for the maintenance team shall be to
certify all work as soon as possible after completion. For any work listed as complete, there shali be
follow-on status entries to document OQE on file and completion of Work Certification. If OQE and
Work Certification have not been completed, there shall be follow-on status entries to document when
it is scheduled to be performed.

Note 7: Contractor End Date (Key Event

The official end of the Contractors period of performance will be upon completion of the TYCOM
approved Sea Trial Agenda. The successful completion of the maintenance and modernization period
depends on reaching a mutual agreement among the NSA, Ship’s Force, and MSR that all work
autharized in the approved work package specifications and supplemental work authorizations have
been either satisfactorily completed, or an agreement has been reached concerning a completion plan
and schedule for any items partially completed.

5. The Contractor shall schedule the performance of all items in the USS PINCKNEY (DDG 91) SRA work
package, including all base and option (if applicable) Work Items, so as to permit up to a 25% contract scope
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increase to be performed as "Additional Requirements" (including growth and new work). The Government
will track the contract scope increase by calculating the increase in labor hours of growth and new work as a
percentage against labor hours (including subcontractor hours) proposed in the basic work package. The
Contractor agrees that these Additional Requirements, if ordered, shall be performed concurrently with the
aforementioned work items, during the contract period of performance, without impacting, accelerating, or
causing delay or disruption to the work required by the aforementioned work items, to any other Government
contract, or to any other work in progress for the Government.

The "Additional Requirements", if required, shall be ordered during the contract period of performance, as may
be modified, on the following schedule:

° No more than 75% of the hours (including subcontractor hours) following the 25% schedule point of the
availability (2s measured in days between the “Availability Start Date” and “Availability Completion”
milestones in Section F of this RFP).

e No more than 50% of the hours (including subcontractor hours) following the 50% schedule point of the
availability (as measured in days between the “Availability Start Date™ and “Availability Completion”
milestones in Section F of this RFP).

e No more than 25% of the hours (including subcontractor hours) following the 75% peint of the
availability (as measured in days between the “Availability Start Date” and “Availability Completion”
milestones in Section F of this RFP).

MILESTONES FOR CERTAIN REPORTS: The contractor shall complete the necessary work associated
with the following reports and submit to the Government the required reports in the necessary format and
containing the required information as specified in the Work Item no later than due dates indicated (See
Below) or be subject to the deductions provided in Attachment J-5 Quality Assurance Surveillance Plan;

Work Item Due Date Title Report Paragraph
Number
042-11-003 A-42 Work Package 3.2.1.1,
A-37 Execution review; 3.2:21,
A-31 accomplish 324.1,
A-29 3.24.1
123-10-001 A+54 Tanks and Void Open, | 3.1.3
Pump, Clean, and Gas
Free; accomplish
123-19-001 A+54 Vacuum Collection 32
Holding Tank
(VCHT); repair
123-19-002 A+54 Plumbing Waste Drain | 3.2
Tank; repair
123-19-003 A+54 Vacuum Collection 33
Holding Tank
(VCHT); preserve
123-19-004 A+54 Plumbing Waste Drain | 3.2
Tank; preserve
130-11-002 At+354 Aircraft Securing 3.2.1
Fitting; replace
243-80-001 A+54 ShipAlt DDG51- 33.23
73395D Bulkhead
Shaft Seal Upgrade;
accomplish
245-11-001 A+54 No. One Controllable 311,335
Pitch Propeller (CPP)
Standby Hydraulic
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Work Item

Due Date

Title

Report Paragraph
Number

Pump Mechanical
Seal; replace

245-12-001

A+54

Controllable Pitch
Propeller {CPP)
Attached Hydraulic
Pump Mechanical
Seal; replace

32,3431

245-12-002

A+54

No. 2 Controllable
Pitch Propeller (CPP)
Standby Hydraulic
Pump and Motor;
repair

3.1.1,33.2, 3361

251-32-001

A+54

Gas Turbine Generator
No. One Intake; repair
and preserve

321,341

251-32-002

A+54

Propulsion Gas
Turbine (GTRB)
Number 2B Intake
Plenum; repair

3.2.1,342.1

251-32-003

At54

Propulsion Gas
Turbine (GTRB)
Number 2A Intake
Plenum; repair

321,3421

256-71-001

A+54

No. One Seawater
Cooling Pump
Bearings; replace

3411,351,352.1

255-11-001

A+54

Forward Gas Turbine
{GTRB) Exhaust Duct
Collector; repair

3.9, 5.0

259-11-002

A+54

AFT Gas Turbine
{GTRB) Exhaust Duct
Collector; repair

3.5,3.5.2

259-11-003

A+54

No. 2 Ship Service Gas
Turbine Generator
{SSGTG) Exhaust
Collector; repair

341

259-11-004

A+54

Propulsion Gas
Turbine Number 1B
Exhaust Nozzle; repair

3.2.1

259-11-006

A+54

Gas Turbine Exhaust
Duct Bulkhead
Penetration Flange
Joint Gasket; replace

3.3.1:1

262-31-001

A+54

Main Reduction Gear
(MRG) Number 2
Attached Lube Oil
Pump Mechanical
Seal; replace

3:5.1,36.1

262-31-002

A+54

Main Reduction Gear
(MRG) Number One
Attached Lube Qil
Pump Mechanical

3.5.1,.36.1
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Work Item

Due Date

Title

Report Paragraph
Number

Seal; replace

262-41-003

A+54

Main Reduction Gear
(MRG) 1A and 1B
Electric Driven Lube
0il 8ervice Pump and
Motor; overhaul

3.3,3.6,3.8.7.2

262-41-004

A+54

Main Reduction Gear
(MRG) 2A and 2B
Electric Driven Lube
Qil Service Pump and
Motor; overhaul

3.3,3.6,3.8.7.2

311-31-001

A+54

Ship Service Gas
Turbine Generator
{SSGTG) Lube 0il
Cooler; chemical
Clean

332

321-11-001

A+54

Multiple Cable Transit
{MCT); repair

3.3.1

512-11-001

A+54

Galley Exhaust
Ventilation; clean

3.2.1,34.1.1

512-11-002

A+54

Laundry Exhaust and
Supply Ventilation;
clean

3.21,341.1

528-11-001

A+54

Deck Drain and
Piping, replace

321

561-11-001

A+54

Ram Assembly,
Hydraulic Cylinder,
Rudder (Port); repair
and flush

3322

588-21-002

A+54

Port Helo Hangar Door
Right Angle Drive
Gearbox; repair

3421

624-11-001

A+54

Balanced Joiner Door;
remove, store and
install

631-10-016

A+54

Compartment Deck;
preserve

32:1

631-11-001

A+54

Fan Room; repair and
preserve

3.1.1,34.1.1

631-11-002

A+54

Fan Room (Pressure
Zone Number 2) Dirty
Side; repair and
preserve

3it.l

631-11-013

A+54

Trash Disposal Room;
repair and preserve

3.5.1

631-11-015

A+54

Deck Covering;
replace

631-13-003

A+54

IRS Eductor
Secondary Air Inlet
Trunk; repair and
preserve

3.2.1,;3.3.41

631-13-014

A+54

Fan Room; preserve

3.3.1,34.1
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Work Item

Due Date

Title

Report Paragraph
Number

and repair

631-21-001

A+54

Peel and Stick Non-
Skid; install

3.2.1

634-11-004

A+54

Forecastle Non-Skid;
replace

33.1,.34.1,3.5.1.1

634-11-006

A+54

Ammunition 5 Inch
Hoist Platform Non-
Skid; replace

32:1

634-11-008

A+54

Director Deck Peel and
Stick Non-Skid;
replace

3.1:1,3.2.1,3.5.1.1

634-11-013

A+54

Deck Covering, Non-
Skid; replace

321,331

634-21-004

A+54

Flight Deck and
Recovery Assist,
Securing and
Traversing (RAST)
System; clean and
preserve

321,331,341,
351,361,392

721-31-001

A+54

Vertical Launch
System (VLS), MK 41
Launcher Top and
Uptake Hatch;
preserve

34.1,351,3.6.1,
3.8.1

992-11-009

A-14
A+14

Pierside T-1 Line;
provide

3.14.2

993-31-001

A+14

AN/SPY-1D Antenna
Protective Cover;
install

3.2.1.1,3.6.3

993-31-003

A+l4

Temporary Main
Reduction Gear
(MRG) Dehumidifier
System; provide

34,35.1,36.6.1,
36.12.1,.3.7.3.1

7. PLACE OF PERFORMANCE: Government facilities are temporarily available for this requirement
between A+0 and A+14. The USS PINCKNEY (DDG 91) will move to the contractor’s facility on 26
February 2017. Offerors shall specify the place of performance in their proposal cover letter.

7.1 While the USS PINCKNEY (DDG 91) is at Naval Base San Diego, between A+0 and A+14,
the Government will be defueling and removing compensating water and remaining liquids from
JP-5 tanks, and tank groups 3, 4, 5, and 6.

CLAUSES INCORPORATED BY FULL TEXT

52.211-11
2000)

(a) If the Contractor fails to deliver the supplies or perform the services within the time specified in this contract, the
Contractor shall, in place of actual damages, pay to the Government liquidated damages of $143,540 per calendar
day of delay. The liguidated damages shall not exceed 10% of the initial delivery order price.

LIQUIDATED DAMAGES--SUPPLIES, SERVICES, OR RESEARCH AND DEVELOPMENT (SEP

{b) If the Government terminates this contract in whole or in part under the Default--Fixed-Price Supply and Service
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clause, the Contractor is liable for liquidated damages accruing until the Government reasonably obtains delivery or
performance of similar supplies or services. These liquidated damages are in addition to excess costs of repurchase
under the Termination clause.

(c) The Contractor will not be charged with liquidated damages when the delay in delivery or performance is beyond
the control and without the fault or negligence of the Contractor as defined in the Default—Fixed-Price Supply and
Service clause in this contract.

(End of clause)

HQF-2-0006 MILESTONES (NAVSEA) (SEP 1990)
(2) The Government has established dates for the successful accomplishment of the following major job order
milestones. These dates shall be reflected in the Contractor’s schedule (pre-award data).

See schedule under Section F - Deliveries or Performance,

(b) The Contractor shall successfully accomplish the major milestones on, or prior to, the dates listed above.
(c) If any milestone event is not accomplished by the date listed, and the failure to accomplish any such
milestone event does not arise from a cause beyond the control and without fault or negligence of the Contractor,

such failure may be deemed to constitute a failure to perform this contract in accordance with its terms within the
meaning of subparagraph (a)(2) of the clause of this contract entitled "DEFAULT" (DFARS 252.217-7009).



Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 NH3P 310 77777 0 050120 2F 000000 A00004281154

AMOUNT ([ NZA

BA: 1781804 70BA 257 55262 R 068688 2D QD0133 552628002CMP
AMOUNT]

BB: 1781 SWGZ R 068688 2D QD0138 5526280032CP
AMOUNT

CA: 1781804 BSB 257 VU021 ¢ 050120 2D 00000C A0DQ043059132
AMOUNTIEINED]

CB: 1781810 A2DB 310 WS050 0 050120 2D 000000 A00004272398
AMOUNTIFIEY

CC: 1771810 A4UU 257 WS010 0 050120 2D 000000 A00004277313
AMOUNT: [T

CD: 1781810 §1GB 257 VU021 0 050120 2D 000000 AG0004295842

AMOUNT{[SNE]
CE: 97X4930 NHIK 257 77777 0 050120 2F 000000 A00004292170

AMOUNT:[{(9XE)]

CF: 1781804 8U2N 251 V5P0O0 0 050120 2D 060000 A00004273654

AMOUNT{SINES]

ACRN  CLIN/SLIN CIN

AA 0004CA NG6GOO118RX00013
BA 0004AA N5526218RQD0133
EB 0004AB N5526218RQD0138
CA 0004BA N0002418RX00222
CB 00C4BB N0002418RX00147
cC 0004BC N0002418RX00158
CcD 0004BD NO00Z418RX 00207
CE 0004BE NG6339418RX00025
CF 0004BF N0002418RX 00149

CLAUSES INCORPORATED BY FULL TEXT

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)

(a) Definitions. As used in this clause--

N00024-16-D-4418
N5523618F5030
Page 42 of 47

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,

activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area

WorkFlow (WAWTF),
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Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

{d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submittiing payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).
Invoice and Receiving Report Combo (FFP Suppl

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWE, as specified by the contracting officer.

Inspection: Destination — N55262: Acceptance: Destination - N55262

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the
system.

Routing Data Table

Field Name in WAWF Data to be entered in WAWF
Pay Official DoDAAC N68732
Issue By DoDAAC N00024
Admin DoDAAC N55236
Inspect By DoDAAC N55262
Ship To Code N55262
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N/A
Service Acceptor (DoDAAC) N55262
Accept at Other DoaDAAC N/A
LPO DoDAAC N55262

DCAA Auditor DoDAAC N/A
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Other DoDAAC(s) N/A

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWT once a document is submitted in the system.

Program Manager: [KG)]
Administrative Contracting Officer: (AN}
Contract Specialist: [{SIRAH

(2) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

SWRMC WAWF POC: [(s)X(5)] or the
NAVSEA WAWF POC:{SRG)]
(2) For technical WAWTF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)
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Section H - Special Contract Requirements

See applicable Terms and Conditions included in contract N00024-16-D-4418 and filled in clauses included in
Attachment J-3.

5252.223-9114 MANAGEMENT AND DISPOSAL OF HAZARDOQUS WASTE (NOV 1996)
(a) GENERAL

(1) The Contractor shall comply with the Resource Conservation and Recovery Act (RCRA), the
Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA), 10 U.S.C. 7311 and
all other applicable Federal, State and local laws, codes, ordinances and regulations for the management and
disposal of hazardous waste.

{2) Nothing contained in this special contract requirement shall relieve the Contractor from complying with
applicable Federal, State, and local Laws, codes, ordinances, and regulations, including cbtaining licenses and
permits, giving notices and submitting reports, in connection with hazardous waste management and disposal in the
performance of this contract. Nothing contained herein shall serve to alter either party's liability or responsibility
under CERCLA.

(3) Materials contained in ship systems are not waste until after removal from the system.
(b) IDENTIFICATION OF HAZARDOUS WASTES

Work Item 077-11-001 of this contract identifies the types and amounts of hazardous wastes that are required to be
removed by the Contractor, or that are expected to be generated, during the performance of work under this contract.

(c) GENERATOR IDENTIFICATION NUMBERS

(1) Documentation related to hazardous waste generated solely by the physical actions of ship's force or Navy
employees on board the vessel shall only bear a generator identification number issued to the Navy pursuant to
applicable law.

(2) Documentation related to hazardous waste generated solely by the physical actions of Contractor personnel
shall only bear a generator identification number issued to the Contractor pursuant to applicable law. Regardless of
the presence of other materials in or on the shipboard systems or structures which may have qualified a waste stream
as hazardous, where the Contractor performs work on a system or structure using materials (whether or not the use
of such materials was specified by the Navy) which by themselves would cause the waste from such work to be a
hazardous waste, documentation related to such waste shall only bear a generator identification number issued to the
Contractor.

(3) Documentation related to hazardous waste generated by the combined physical actions of Navy and
Contractor personnel shall bear a generator identification number issued to the Contractor pursuant to applicable law
and shall also cite in the remarks block a generator identification number issued to the Navy pursuant to applicable
law.

(4) Notwithstanding paragraphs (c)(1) - (¢)(3) above, hazardous wastes are considered to be co-generated in
cases where: (2) the Contractor merely drains a system and such drainage creates hazardous waste or (b) the
Centractor performs work on a system or structure using materials which by themselves would not cause the waste
from such work to be hazardous waste but such work nonetheless creates a hazardous waste. Documentation related
to such co-generated waste shall bear a generator identification number in accordance with the provisions of
paragraph (c)(3) above.
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(5) Inthe event of a failure by the parties to agree to the assignment of a generator identification number to any
hazardous waste as set forth in paragraphs (c){1) through (c)(4) above, the Government may direct which party or
parties shall provide generator identification numbers for the waste and such number(s) shall be used on all required
documentation. Any disagreement with this direction shall be a dispute within the meaning of clause of this contract
entitled "DISPUTES" (FAR 52.233-1). However, the Contractor shall not stop any work but shall continue with
performance of all work under this contract as specified in the "DISPUTES" clause.

{6) Hazardous Waste Manifests For wastes described in (c)(2), (c)(3), and (c){(4) above (and (c)(5) as
applicable), the Contractor shall sign the generator certification on the Uniform Hazardous Waste Manifest
whenever use of the Manifest is required for disposal. The Contractor shall obtain concurrence with the
categorization of wastes under paragraphs {c)(3) and (c)(4) above before completion of the manifest. Manifests
prepared pursuant to paragraph (c}(1) above shall be presented to the (See Work Item 077-11-001) for completion
after the hazardous waste has been identified.

(7) For purposes of paragraphs (c)(2) and (3) herein, if the Contractor, while performing work at a Government
facility, cannot obtain a separate generator identification number from the State in which the availability will te
performed, the Contractor shall notify (See Work Item 077-11-001) within 3 business days of receipt of written
notification by the State. After obtaining (See Work Item 077-11-001) approval, the Contractor shall use the Navy
site generator identification number and insert in the remarks block the contractor generator identification number
issued for the site where his main facilities are located. For purposes of paragraph (c)(1) herein, if the work is being
performed at a contractor facility and the Government cannot obtain a separate generator identification number for
the State, the Government shall use the Contractor site generator identification number and shall cite in the remarks
block a Navy generator identification number. In both instances described above, the Contractor shall prepare the
Uniform Hazardous Waste Manifest described in paragraph (c)(6) above and present it to (See Work Item 077-11-
001) for completion.
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Section I - Contract Clauses

See applicable Terms and Conditions included in contract N00024-16-D-4418, and filled in clauses included in
Attachment J-3.

CLAUSES INCORPORATED BY FULL TEXT

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)
{(NAVSEA VARIATION I) (SEP 2009)

The Government may require the delivery of the numbered line items, identified in the Schedule as option items, in
the quantity and at the prices stated in the Schedule. If more than one option exists, the Government has the right to
unilaterally exercise any such option, in whole or in part up to the total quantity specified in the option item, whether
or not it has exercised other options. Options shall be exercised, if at all, by written notice(s) signed by the
Contracting Officer and sent within the times specified below:

ITEM(S) LATEST OPTION EXERCISE DATE

Work Item - Title | Latest Exercise | A-Date

ShipAlt DDGS51-87402K SSEE INC F AS4293A
980-90-001  {Upgrade, Alteration Install Team (AIT) Support 13-Jan-18 A-30
Service; provide

OrdAlt 83135K Close In Weapon System
(CIWS) Cable Reliability Improvements,
Alteration Installation Team (AIT) Support
Service; provide

980-90-004 23-Jan-18 A-20

ShipAlt DDG51-85030K, Global Broadcasting
Service (GBS) Below Deck Rack, Alteration
[nstallation Team (AIT) Support Service;
provide

980-90-005 13-Jan-18 A-30

ShipAlt 79719K AN/SRQ-4 Alteration
980-90-008  |Installation Team (AIT) Support Service; 23-Jan-18 A-20
provide

IDDGS51 Class MK45 OrdAlts 70078, 70227,
70289, 70920, 70921, 77862, 83489, Alteration
[nstallation Team (AIT) Support Service;
provide

980-90-012 23-Jan-18 A-20

ShipAlt DDG51-86938K, S-IBS Technical
980-90-013  [Refresh Upgrade, Alteration Installation Team 23-Jan-18 A-20
(AIT) Support Service; provide
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Section B - Supplies or Services and Prices

ITEM NO

CLIN
Number
0007

EXERCISED
GPTION

SUPPLIESSERVICES MAX UNIT UNIT PRICE
QUANTITY (b) (4)
UNDEFINED 3

FFP DOs OPT PERIOD 2

FFP

ACCOMPLISH FIXED PRICE DELIVERY ORDERS FOR SCHEDULED
AVAILABILITIES AND/OR EMERGENT MAINTENANCE,
MODERNIZATION AND REPAIR

SEE NOTES INDICATED BELOW IN SECTION B.

PURCHASE REQUEST NUMBER: MULTIPLE

AX
NET AM1

NOOU24-16-D-4416
N5523618F5067

Page 2 of 47

MAX AMOUNT

(b) (4)




ITEM NO

CLIN
Number

SUPPLIESSERVICES MAX UNIT UNIT PRICE

QUANTITY —
] Lot (b) (4)

LSS STERETT (DDG 104) FY'18 DSRA TYCOM
FFP

TYCOM Basic Work [tems less NAVSEA 992-11-009 Proration for Work Item

372-90-001
Operation & Mainterance (OMN)

Attachment J-3 from the DO RFP 0049 identifies the specific TYCOM-funded
work items

NOTE: The requirements in DFARS 252.211-7003, ltem Identification and
Valuation. are applicable for this line item. The contractor shall provide DoD
unigue identification or a DoD) recognized unique identification equivalent.
FOB: Destination

PSC CD: J999

AX
NET AMT

ACRKN AA
CIN: N3S26218RQD04 7S

NGOOO23-1h6-D-dd 16
NS5236I18F5087
Page 2o0f 47

MAX AMOUNT

(b) (4)



ITEMNO

CLIN
Number
0007AB

EXERCISED
OPTION

SUPPLIES SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Lot (D) (4)

USS STERETT (DDG 104) FY18 DSRA TYCOM

FFP

OPTION: LEVEL OF EFFORT TO COMPLETION - GROWTH
RESERVATION

(See NOTE A)

TYCOM WORK ITEMS

Operation & Maintenance (OMN)

Attachment J-3 from the DO RFP 0049 identifies the specific TYCOM-funded
work items

NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: 1996

NET AMT

ACRN AA
CIN: N5526218RQD0479

NO0024-16-D-4416
N5523618F5067
Page 4047

MAX AMOUNT

(b) (4)

(b) (4)

(b) (4)



ITEMNO

CLIN
Number
0007AC

EXERCISED
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
' QUANTITY
I Lot (b) (4)

USS STERETT (DDG 104) FY'18 DSRA TYCOM

FFP

OPTION WORK ITEMS: TYCOM FUNDED

Operation & Maintenance (OMN)

Attachment J-3 from the DO RFP 0049 identifies the specific TYCOM-funded
option work items

NOTE: The requirements in DFARS 252.211-7003. Item Identification and
Valuation. are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: 1999

NET AMT

ACRN AA
CIN: N5526218RQD0479

NOGC24-16-D-4416
N53523618F5067
Page 5 of 47

MAX AMOUNT

(b)(4)

(D) (4)
(b) (4)



ITEMNO

CLIN
Number
0007AD

SUPPLIES SERVICES MAX UNIT UNIT PRICE
QUANTITY
I Lot (b) (4)

USS STERETT (DDG 104) FY18 DSRA SPAWAR

FFP
BASIC WORK ITEMS:; SPAWAR Funded Work Item 441-90-001

Other Procurement (OPN)

NOTE: The requirements in DFARS 252.211-7003, Item ldentification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: N059

AX
NET AMT

ACRN BA
CIN: N66001 18WX00964

N0O0024-16-D-4416
N3323618F5067
Page 6 of 47

MAX AMOUNT
(b) (4)

(b) (4)



ITEM NO

CLIN
Number
0007AE

SUPPLIES/'SERVICES MAX UNIT UNIT PRICE
QUANTITY

USS STERETT (DDG 104) FY18 DSRA SPAWAR

EFP

BASIC WORK ITEMS: SPAWAR Funded Work Item 980-90-004

Other Procurement (OPN)

NOTE: The requirements in DFARS 252.211-7003. Item Identification and
Valuation. are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: N039

AX
NET AMT

ACRN BB
CIN: N6600118WX00965

N0O0024-16-D-4416
N3523618F5067
Page 7 of 47

MAX AMOUNT

(b) (4)



ITEM NO

CLIN
Number
0007AF

SUPPLIES'SERVICES MAX UNIT UNIT PRICE
QUANTITY

1 Lot (b) (4)

USS STERETT (DDG 104} FY18 DSRA SPAWAR

EFP

BASIC WORK ITEMS: SPAWAR Funded Work Item 980-90-005

Other Procurement (OPN)

NOTE: The requirements in DFARS 252.211-7003. Item Identification and
Valuation. are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: N059

AX
NET AMT

ACRN BC
CIN: N66001 18WX00%67

N00024-16-D-3416
N5523618F3067
Page 8§ of 47

MAX AMOUNT

(b) (4)



ITEM NO

CLIN
Number
0007AG

SUPPLIES/ SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Lot (b).(4)

USS STERETT (DDG 104) FY'18 DSRA SPAWAR

FFP

BASIC WORK ITEMS: SPAWAR Funded Work Item 980-90-007

Other Procurement (OPN)

NOTE: The requirements in DFARS 252.21 1-7003, Item Identification and
Valuation. are applicable for this line item. The contractor shall provide DoD
unique identification or 2 DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: NQ39

AX
NET AMT

ACRN BD
CIN: N6600118WX00966

N00024-16-D-4416
N5523618F5067
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MAX AMOUNT

(b) (4).



ITEM NO

CLIN
Number
0007AH

SUPPLIES'SERVICES MAX UNIT UNIT PRICE
QUANTITY

l Lot (b) (4)

USS STERETT (DDG 104) FY18 DSRA NAVSEA

FFP

BASIC WORK ITEMS: NAVSEA Funded Work Items 980-90-001, 980-90-003,
and 692-11-012

Other Procurement (OPN)

NOTE: The requirements in DFARS 252.211-7003, ltem Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unigue identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: 1599

AX
NET AMT

ACRNCA
CIN: N0002418RX00789

N00024-16-D-4416
N5523618F5067
Pagzs 10 0of 47

MAX AMOUNT

(b) (4)




ITEM NOC
CLIN

Number
0007AJ

ITEM NO

CLIN
Number
0007AK

OPTION

SUPPLIES'SERVICES MAX UNIT UNIT PRICE
QUANTITY

1 Lot (b)(4)

USS STERETT (DDG 102) FY18 DSRA NAVSEA
FFP

BASIC WORK ITEMS: NAVSEA Funded Work Item 472-90-001 and Proration

for Temp. Services W1 992-11-009

Other Procurement (OPN)

NOTE: The requirements in DFARS 252.211-7003. Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: N020

AX
NET AMT
ACRN CB
CIN: NO002418RX00774
SUPPLIES/SERVICES MAX UNIT UNIT PRICE

QUANTITY

1 Lot (b) (4)

USS STERETT (DDG 104) FY18 DSRA NAVSEA

FFP

OPTION WORK ITEM: NAVSEA Funded Work Item 463-90-001

Other Procurement (OPN)

NOTE: The requirements in DFARS 252.211-7003. Item Identification and
Valuation. are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSCCD: 1999

AX
NET AMT

NOQO24-16-D-4416
N5523618F5067
Page 1] of 47

MAX AMOUNT
(b) (4)

(b) (4)

(b) (4) -

MAX AMOUNT

(b) (4)



ITEM NO
CLIN
Number
0007AL

QPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE

UANTITY <
R o1 (b) (4)

USS STERETT (DDG 104) FY18 DSRA NAVSEA

EEP

OPTION WORK ITEM: NAVSEA Funded Work Item 580-90-001

Other Procurement (OPN)

NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD:.J999

AX
NET AMT

NO0024-16-D-2416
N3523618F35067
Page 1201 47

MAX AMOUNT




ITEM NO
CLIN
Number
0007 AM

OPTION

ITEM NO

CLIN
Number
0007AN

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Lot (b) (4)

USS STERETT (DDG 104) FY18 DSRA NAVSEA

FFP

OPTION WORK ITEM: NAVSEA Funded Work Item 980-90-002

Other Procurement (OPN)

NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation. are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: J9%9
AX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY (b) (4)

] Lot

USS STERETT (DDG 104) FY18 DSRA TYCOM
FFP

TYCOM-HAB Basic Work Item: 643-11-002
Operation & Maintenance (OMN)

NOTE: The requirements in DFARS 252.211-7003. Item Identification and
Valuation. are applicable for this line item. The contractor shall provide DoD
unigue identification or 2 DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: J999

AX
NET AMT

ACRN AB
CIN: N5526218RQD0478

N00024-16-D-4416
N5523618F5067
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MAX AMOUNT

(b) (4)

(b) (4)

MAX AMOUNT

(b) (4)

(b) (4)



ITEM NO
CLIN
Number
0007AP

QPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
! Lot (b) (4)

USS STERETT (DDG 104) FY'18 DSRA NAVSEA

EEP

OPTION WORK ITEM: NAVSEA Funded Work [tem 980-90-008

Other Procurement (OPN)

NOTE: The requirements in DFARS 252.211-7003. Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: 1999

AX
NET AMT

NOOO24-16-D-4416
N35523618F3067
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MAX AMOQUNT

(b) (4)



ITEM NO
CLIN
Number

0007AQ

OPTION

ITEMNO
CLIN
Number
0007AR

OPTION

SUPPILIES'SERVICES MAX UNIT UNIT PRICE
QUANTITY

] Lot (b) (4)

USS STERETT (DDG 104) FY18 DSRA NAVSEA

FFP

OPTION WORK ITEM: NAVSEA Funded Work Item 980-90-002

Other Procurement (OPN)
NOTE: The requirements in DFARS 252.21 1-7003. Item Identification and
Veluation. are applicable for this line item. The contractor shali provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination
PSC CD: J999

AX
NET AMT

SUPPLIES SERVICES MAX UNIT UNIT PRICE
QUANTITY

1 Lot (b) (4)

USS STERETT (DDG 104) FY18 DSRA TYCOM

FFP

OPTION: TYCOM funded Dry Dock Extension up to 30 Days. See Section B
Paragraph 5

NOTE: The requirements in DFARS 252.211-7003. Item Identification and
Valuation, are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unigue identification equivalent.
FOB: Destination

PSC CD: 1999

AX
NET AMT

N00024-16-D-4416
N35523618F5067
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MAX AMOUNT

(b) (4)

MAX AMOUNT




ITEM NO

CLIN
Number
0007AS

EXERCISED
OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
1 Lot (b) (4)

USS STERETT (DDG 104) FY 18 DSRA TYCOM

FFP

OPTION: LEVEL OF EFFORT TO COMPLETION - GROWTH
RESERVATION

(See NOTE A) TYCOM-HAB Work Item 643-11-002

Operation & Maintenance (OMN)

NOTE: The requirements in DFARS 252.211-7003, Item Identification and
Valuation. are applicable for this line item. The contractor shall provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination

PSC CD: J999

AX
NET AMT

ACRN AB
CIN: N3526218RQD0O478

N00024-16-D-4416
N3523618F3067
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MAX AMOUNT

(b) (4)

(b) (4)
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY

CLIN ] Lot (b) (4)

Number

0009

USS STERETT (DDG 1040 FY 18 DSRA CDRLs

FFP

AS APPLICABLE. THE CONTRACTOR SHALL MEET THE
REQUIREMENTS OUTLINED IN THE CONTRACT DATA
REQUIREMENTS LISTS (CDRLS) PROVIDED AS EXHIBITS AB. AND C.
SEE NOTES INDIC D BELOW IN SECTION B. THIS IS [[JKEN

CLIN. DELIVERY ORDER NUMBER:

N5523618F5067
NOTE: The requirements in DFARS 252.211-7003. Item Identification and
Valuation. are applicable for this line item. The contractor shal] provide DoD
unique identification or a DoD recognized unique identification equivalent.
FOB: Destination
PSC CD: J999

AX
NET AMT

NOTE A: LEVEL OF EFFORT TO COMPLETION ~ GROWTH RESERVATION

a) The Contractor agrees to provide the Level of Effort to Completion for growth reservation of 37.645
manhours and $363,119 materials (this does not include the contractor’s material burden) in the
performance of sub line item numbers (SLINs) 0007AB and 0007AS. s priced on Attachment J-3 Growth
tab. Level of Effort to Completion growth reservation is for within scope growth of the basic work package
and will be tasked via Reservation Task Request/Control Form (RTR). The total Level of Effort to
Completion is determined by the total value of all negotiated RTRs and may not exceed the total dollar
value of the Level of Effort to Completion listed under SLINs 0007AB and 0007AS. Upon settlement of
each RTR. the agreed to Level of Effort shall convert 10 a Completion Effort. The total Level of Effort to
Completion for the performance of SLINs 0007AB and 0007AS shall be manhours of direct labor and the
associated physical material required to support that labor and effort. The mix of labor and material may be
adjusted. but shall not exceed the dollar value identified in SLINs 0007AB and 0007AS.

b) The growth reservation manhours and material dollar requirements listed in Section B, Note A. and Section
B, Paragraph 7. are a part of this order under the original solicitation and award. RTRs shall be priced in
accordance with Section B, Note B of this Delivery Order. The balance of hours and material dollars
remaining after negotiations have concluded, and when it is evident that no additional growth work will be
tasked, is subject to a decrease change order. The information received in the consolidated final report
required by Section B, Paragraph 7. will be used by the Administrative Contracting Officer in the issuance
of one contract modification, which will be a final settlement for all growth reservation under SLINs
0007AB and 0007AS. The growth reservation in the contract is not to be considered Time and Material or a
Level of Effort. This reservation is Level of Effort to Completion. Once the scope of work. manhours, and



1
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material dollars required to accomplish the RTR has been mutually agreed to. neither party will be entitled
to an additional adjustment based on actual manhours or material doliars incurred. Therefore, the contract
scope identified on the RTR form represents a fixed agreement. and the contractor has no authority to
exceed that scope. Each RTR shall receive approval by. the Navy Project Manager and the Administrative
Contracting Officer.

NOTE B: GROWTH RESERVATION

The growth reservation manhours and material dollar requirements listed in the Level of Effort to
Completion Option SLINSs are & part of this contract under the original solicitation and award. The manhour
reservation shall include both prime contractor and subcontractor efforts. The balance of hours and matenal
remaining in the reservation items after negotiations have concluded. and when it is evident that no
additional work will be tasked, is subject to a decrease change order. Only actual production manhours
expended will be considered towards the contractor’s obligation to provide the defined reservation manhour
effort. While supervision. quality assurance, and other nonproduction labor should be included in the
pricing for reservation items in the original bid, they shall not count towards satisfying the contractor's
obligation to provide reserved manhours. The manhour reservation shall not include any allowance for
technical representatives or for any other Government directed source unless specifically addressed in the
individual Werk Item. Material dollars shall be based on actual costs to the Contractor of acquiring the
materials provided. Material dollars may include freight or duties which would be reflected on the invoice
for the material. The Contractor shall not be allowed 10 add material handling charges, overhead (including
G&A), or profit into the actual cost of materials expended toward the reservation. The information received
in the consolidated final report required by Section B Paragraph 7 will be used by the Contracting Officer
in the issuance of one contract modification. which will be a final settlement for zll reservation Work Items.
The reservations listed in the individual Work Items are not to be considered Time and Material or a Level
of Effort. Once the scope of work for a task has been listed and a mutually agreeable number of manhours
or materials has been agreed to, neither party will be entitled to an adjustment based on actual manhours or
material dollars required. Each task shall receive approval by. the Navy Project Manager and the
Administrative Contracting Officer (ACQ).

TYPE OF ORDER: This Delivery Order is Firm-Fixed Price and will be awarded under CLIN 0007. CLIN
0007 is the offeror’s total awarded price which equals the sum of all work items, inclusive of all base and option
items (if applicable), listed on artachment J-3.

SCHEDULE OF PRICES / RATES: SHIP REPAIR LABOR RATE (FULLY BURDENED)

2.1 The Contractor’s fully burdened Ship Repair Labor and Material Burden Rates as provided in submitted
proposals and specified below in paragraph 2.2shall be used for negotiating growth work to be performed
under this Delivery Order. These rates shall be applicable throughout the entire availability, including any
extensions. Labor and material burden rates proposed for the Delivery Order shall not exceed ceilings
provided in the basic contract.

2.2 Proposed Labor and Material Burden Rates:

Labor: [{SHNGD)
Material:

OPTION ITEMS: The following work items will be incorporated into the Delivery Order as option items undar
CLIN 0007.

3.1 Offerors shall include pricing for all option items under Work-item level breakdown spreadsheet (attachment
J-3). Option items are evaluated as part of total price under CLIN 0007,
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3.2 Option items will be included in the integrated work schedules submitted as part of the non-price propossls.

Work Item Title Latest Exercise | A - Date
Option Date
110-11-001  [Underwater Hull: inspect and repair 15-Nov-18 A-4]
Freeboard. inspect and repair 15-Nov-1R A=d4]
110-11-002
123-11-006  }Compensated Fuel Tank Group 6; preserve (touch 15-Nov-18 Aidl
fup)
123-11-007  Kompensated Fuel Oil Tank Group One: preserve 15-Nov-18 A+d]
123-11-015  Compensated Fuel Tank Group One; repair 15-Nov-18 A+41
123-11-019%  Compensated Fuel Tank Group 2: repair 15-Nov-18 A+4]
123-11:021  Compensated Fuel Oil Tank Group 3: repair 15-Nov-18 A+41
123-11-022  Compensated Fuel Oil Tank Group 4: repair 15-Nov-18 A+d]
123-12-002  PP-5 Tank: repair 15-Nov-18 A+41
123-19-001  [Waste Water Tank: repair 15-Nov-18 A-d1
130-11-001  |Aircraft Securing Fitting: replace 15-Nov-18 A+4]
161-11-001  [Strut: inspect and repair 13-Nov-18 A4l
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Work Item

Title

Latest Exercise
Option Date

A - Date

167-11-001

Bolted Equipment Removal Plate (BERP); repair

15-Nov-18

A~4]

2
EEN

4-11-002

[Shaft Strut Barrel Bearing Lands and Waterborne
Shafl Strut Bearing Assemblies: repair

15-Nov-18

A+4]

636-11-001

Sonar Dome Hull Damping; preserve and replace

15-Nov-18

A+41

993-21-002

IAN/SPY-1 Antenna Array Face Resurface Support
Service; provide

15-Nov-18

A+al

463-90-001

ShipAlt DDGS1-85032K AN/SQQ-89A(V)135 with
[T1-14 Hardware, ShipAlt DDG31-89226K
Addition of Unit, ShipAlt DDG351-86222K NGF
Backfit Phase I1, ShipAlt DDG351-86644K USW-
IDSS AN/UYQ-100(V)3, Alteration Installation
[Team (AIT) Support Service; provide (SEA 21)

15-Nov-18§

A+4]

980-00-001

OrdAlt 70921K, Breech Partially Closed valve:
OrdAlt 77862K. Snubber; OrdAlt 83489K Servo
/0O Obsolescence; Alteration Installation Team
KAIT) Suppornt Service: provide (SEA 21)

15-Nov-18

A+41

980-00-002

OrdAlt 83135K, CIWS Cable Reliability
Improvement, Alteration Installation Team (AIT)
Support Service; provide (SEA 21)

15-Nov-18

A+41

980-90-002

ShipAlt DDGS51-77543K. Improve Point Detection
System- Lifecycle Replacement (IPDS-LR),
Alteration Installation Team (AIT) Support
Services; provide (SEA 21)

15-Nov-18

A+

980-90-008

ShipAlt EC DDG51-81488K. Replace Self-
IContained Breathing Apparatus, Alteration
installation Team (AIT) Support Service:

laccomplish (SEA 21)

15-Nov-18

4. CDRLS specified under this Delivery Order will be provided under CLIN 0009. CLIN 0009 is Not Separately

wn

Priced.

The Contracter shall provide a dry-dock daily rate for 30 days (please note the total projected cost will be
utilized as part of the evaluated proposed price) for option SLIN 0007AR. This daily or “day” rate will be
established at time of award and will only be utilized to establish the daily rate for use of the dry-dock at the
Contractor’s facility in the event the Government is required to extend the USS STERETT (DDG 104) DSRA
bevond the currently anticipated docking ieriod. The daily rate agreed to between the Government and

Contracror is established to be:

option will be on 3 February 2019.

per day (to be filled in at time of award). Last day to exercise this
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The Contractor shall schedule the performance of all items in the USS STERETT DSRA work package.
including work items included as both Base and Option items. 50 as to permit up to a 25% contract scope
increase (measured as the price increase as a percentage of the awarded value of the Availability’s Base and
Option items) to be performed as "Additional Requirements” {including growth and new work). The contractos
agrees that these Additional Requirements, if ordered, shall be performed concurrently with the aforementioned
work items, during the contract period of performance. without impacting. accelerating, or causing delay or
disruption to the work required by the aforementioned work items. 10 any other Government contract, or to any
other work in progress for the Government.

The "Additional Requirements”, if required. shall be ordered during the contract period of performance, as may

be modified. on the following schedule;

e No more than 75% of the value following the 25% schedule point the availability (as measured in days
between the “Docking™ and “PCD™ milestones in section F. 1),

* Nomore than 50% of the value following the 50% schedule point the availability (as measured in days
between the “Docking™ and “PCD" milestones in section F.1.).

* Nomore than 25% of the value following the 75% schedule point the availability (as measured in days
between the “Docking” and “PCD" milestones in section F.1.)

ACCOUNTABILITY OF LEVEL OF EFFORT TO COMPLETION MANHOUR AND MATERIAL
RESERVATION

7.1 Accomplish the following, in addition to the specific requirements of Section B. NOTE A zand Section C.
Paragraph 7. to include the growth reservation of manhours and material dollars identified under SLINs 0007AB
and 0007AS.

7.2 The contractor shall submit one legible copy, in approved transferrable media. of 2 weekly report listing all
RTRs authonzed to date under SLINs 0007AB and 0007AS to the Administrative Contracting Officer and
Project Manager.

7.2.1 The report shall contain the following: Work Item number: RTR Form number: total original manhours.
material dollars and costs obligated under SLINs 0007AB and 0007AS: the manhour. material dollars, and costs
negotiated for each authorized RTR tasking; and the remaining balances of manhours. material dollars and COStS.

7.3 The contractor shall submit one legible copy. in approved transferrable media. of a final report no later than
five days after completion of the availability to the Administrative Contracting Officer and Project Manager

7.3.1 The report shall contain the same information specified in Paragraph 7.2.1.

7.4 The information received in the consolidated final report of Paragraph 7.3 will be used by the Administrative
Contracting Officer in the issuance of one contract modification. which will be a final settlement for all
reservation Work Items. The balance of hours and material remaining in SLINs 0007AB and 0007AS after
negotiations have concluded, and when it is evident that no additional growth work will be tasked, 1s subiect o a
decrease change order.

7.5 A Technical Direction Letter will be issued on a weekly basis to adjudicate all authorized RTR taskings in
order to permit the contractor to invoice progress against the total cost of the authorized manhours and material
dollars under SLINs 0007AB and 0007AS.

PRICING: The break-down for pricing of base work items under this Delivery Order is as follows:

DO# | SCLIN | ACRN | WORKTIEM | DESCRIPTION | TOTAL
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{ oY} 1 SCLIN | ACRN WORK ITEM DESCRIPTION TOTAL
| N5523618F5067 | D007TAA AA TYCOM BASE  |[TYCOM BASE LESS NAVSEA (b)(4) |
‘ PRORATIONS FOR 992-11-009
|
i | |
| N5323618F5067 | 0007AA AA LESS NAVSEA 992-11-009 s e
; PRORATION FOR 472-90-001 '
|
|
TTN3523618F5067 Sub Total: '
N5523618F5067 | 0007AB AA TYCOM LOE GROWTH !
| RESERVATION
|
[ N35523618F5067 Sub Total: s
| N3523618F5067 | 0007AC AA TYCOM OPTION ITEMS EREREET
N5523618F5067 Sub Total: [ s s
N5523618F5067 | 0007AN AB TYCOM HAB e ston
N5523618F5067 Sub Total: iRy
5523618F5067 | 0007AS AB TYCOM-HAB LOE GROWTH .
; RESERVATION
E
| N5523618F5067 Sub Total: EEy
" N3523618F5067 | 0007AD BA 341-90-001 SPAWAR B
523618F5067 Sub Total: __
N5523618F5067 | 0007AE BB 980-90-004 SPAWAR __E
| N5523618F5067 Sub Total: EBEE
;’ N5523618F5067 | 0007AF BC 980-90-005 SPAWAR i_l
N5523618F5067 | O007AF BC Sub Total: e
N5523618F5067 | 0007AG BD 980-90-007 SPAWAR R
N5523618F5067 | 0007AG BD Sub Total: s
NS5323618F5067 | 0007AH CA 980-90-001, 980-90- NAVSEA G
003, 992-11-012
N5523618F5067 Sub Total: e
N3523618F5067 | 0007AJ CB 472-90-001 NAVSEA EEmE
| N53523618F5067 | 0007AJ CB NAVSEA 992-11-009 PRORATION B
FOR 472-90-001
N5523618F5067 Sub Tortal: i ey I
N3523618F5067 ACTION TOTAL: $45,892,579 |
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Section C - Descriptions and Specifications

See applicable Terms and Conditions included in contract N00024-16-D-4416 and filled in clauses included in
Attachment J-6.

1. DESCRIPTION: Item 0007: The Contractor shall prepare for and accomplish maintenance, modernization and
repair to the UUSS STERETT (DDG 104) during the DSRA in accordance with Attachment J-1; Work Item
Specification Package No. SSP TPPC-DDG104-SWRMC19-CNO1. Attachment J-2: Plans. Drawings and Other
Documentation Referenced in the Conformed Specification Package. and the applicable terms and conditions of
contracts N00024-16-D-4416, N00024-16-D)-4417. and N0O0024-16-D-4418 and this Delivery Order. The base
items are those work 1tems labeled as base items in attachment J-3.

Category I NAVSEA FY 18 Standard Items Change 2 are applicable to all items without further reference,
Category 1l NAVSEA FY 18 Standard Items are applicable when invoked and/or referenced in individual work
items specified in Attachment J-1.

NAVSEA Standard items may be found at:

hitp://www navsea.navy.mil/Home/RMC/CNRMC/OurPrograms/SSRAC aspx

[ ]

CONTRACT DATA REQUIREMENTS LIST (CDRLs) FOR ITEM 0009: The data to be furnished hercunder
shall be prepared in accordance with the Contract Data Requirements List, DD Form 1423, Exhibits A. Band C
attached to the basic contract. The specific CDRLs required to be provided are as follows:

AQ01 SMALL BUSINESS SUBCONTRACTORS REPORT
AQ02 CONDITION FOUND REPORT (CFR)

AQ003 REQUEST FOR CONTRACT CHANGE (RCC) REPORT

A004 LIAISON ACTION REQUEST
AQ05 PURCHASE ORDER (PQ)

A006 QUALIFIED ASSURANCE PROGRAM PLAN - QUALITY SYSTEM

A007 QUALIFIED ASSURANCE PROGRAM PLAN - FIRE

PREVENTION/HOUSEKEEPING

AQ08 QUALIFIED ASSURANCE PROGRAM PLAN — PROCESS CONTROL PROCEDURE

(PCP)

i. A009 TECHNICAL REPORT - STUDY/SERVICES - WELDING FABRICATION, AND
INSPECTION REQUIREMENTS

j- AQ10 TECHNICAL REPORT - STUDY/SERVICES - WELDING FABRICATION, AND
INSPECTION REQUIREMENTS

k. AQl1 STATUS OF GOVERNMENT FURNISHED EQUIPMENT (GFE)REPORT,
GOVERNMENT PROPERTY

I AOIZKEY EVENTS SCHEDULE

oap

e oA

=

m. AQI3 PERFORMANCE AND COST REPORT

n. AQI4 WEIGHT AND STABILITY REPORTS FOR IN-SERVICE SURFACE SHIPS

o. B001 LOGISTICS MANAGEMENT INFORMATION - PROVISIONING PARTS LIST (PPL)
p. BO03 LOGISTICS MANAGEMENT INFORMATION - DESIGN CHANGE NOTICE (DCN)
q. B004 LOGISTICS MANAGEMENT INFORMATION (LMI) DATA PRODUCTS - INTERIN

SUPPORT ITEMS LIST (ISIL)

r.  BO06 LOGISTICS MANAGEMENT INFORMATION (LMI) - COMPONENT
IDENTIFICATION DATA FOR ADVANCE RIC

s. BO007 SUPPLEMENTARY PROVISIONING TECHNICAL DOCUMENTATION - SI 009-19:
PROVISIONING TECHNICAL DOCUMENTATION (PTD)

. BO08 LOGISTICS PRODUCT DATA — 8§1009-21: LOGISTICS AND TECHNICAL DATA

u. BO09 LOGISTICS MANAGEMENT INFORMATION (LMI) SUMMARY — DEMAND ONLY
TRANSACTION (DHA) REPORT

v. €001 COMMERCIAL OFF THE SHELF (COTS) EQUIPMENT MANUAIL SUPPORT




s

w. C002 TECH MANUAL CONTRACT REQUIREMENTS (TMCR) HULL. MECH & ELEC
EQUIPMENT TECH MAN REQ — SI1009-41: TMCR FOR A TOPICALLY STRUCTURED
TECH MANUAL

The contractor is responsible for all environmental, safety and other technical type requirements provided in
specification package SSP: TPPC-DDG104-SWRMC19-CNOI.

The Contractor shall provide an inventory system for both GFP and Contractor Furnished Matenial. including
ordering, tagging and warehousing of all material at time of arrival.

The Contractor shall provide an integrated milestone plan for the availability. These milestones will include a
schedule of key events necessary to meet the contract delivery dates. A critical path analysts and a milestone
schedule shall be used to measure schedule accomplishment of the functions and elements required to
successfully complete the repair and alteration of FY18 USS STERETT (DDG 104) Dry-dock Selected
Restricted Availability (DSRA) within the availability dates herein.

The contractor shall provide all Change Order Price Analysis {COPA) proposals in response to Request for
Contract Changes (RCC) within five (5) business days. If circumstances arise where the contractor is unable to
submit a COPA within five (5) business days. the contractor shall notify the Government in writing of the
specific circumstances and provide a date in which a COPA will be submitted. The contractor’s timeliness in
submitting COPAs in response to RCCs will be evaluated in CPARS and utilized for past performance ratings on
future Delivery Orders. Notification of fate submission of COPA does not exempt the contractor from meeting
the five (3) business day requirement, but will be considered by the Government when conducting a CPARS
evaluation. In addition, pricing of contractor proposals submitted in response to RCCs shall not expire for a
period of less than ten days (10) business days after submission to the Government 1o allow sufficient time for
evaluation and 1f required negouiations.

The Contractor shall provide all RTR proposals in response to RTRs within five (5) business days. If
circumstances arise where the Contractor is unable to submit a RTR Form within five (5) business days. the
Contractor shall notify the Government in writing of the specific circumstances and provide a date in which a
RTR Form will be submitted. The contractor’s imeliness in submitting completed RTR Forms in response o
RTRs will be evaluated in CPARS and utilized for past performance ratings on future Delivery Orders.
Notification of late submission of RTR Forms does not exempt the contractor from meeting the five (5) business
day requirement, but will be considered by the Government when conducting a CPARS evaluation. The
contractor shall list on the RTR Form any specific terms and conditions related to completion of the growth work
to include impact to milestones. sequencing of adjacent work items, and revised completion date for impacted
work items. If such items are not listed on the RTR Form (where applicable), the RTR Form will not be
considered “timely” received. The RTR Form shall include at a minimum:

Labor hours to be performed by the Prime Contractor to include the trade and labor hour mix

b, Matenal Quote* (If Applicable)
¢.  Subcontractor Quote** (1f Applicable)
d. Mark-Up

*Matenal quote shall include the part number. description, unit cost. quantities, total cost. and vendor
quotes for each line item.

**Subcontractor quotes shall include labor hours, labor rate, matenial (part number, description. unit
cost, quantity, total cost, and vendor quotes for each line item), and tiered subcontractor quotes (if
applicable).

An RTR Form missing any of the required information listed above will be rejected by the Administrative
Contracting Officer/Contract Specialist (ACO/CS) with time continuing 1o accrue. Once accepted by the
ACO/CS, pricing of contractor RTR Form submitted in response to RTRs shall not expire for a period of les
than ten (10) business days after submission to the Government to allow sufficient time for evaluation and. i
required. negotiations.

s
f
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8. All documentation/reports received after 1400 local time will count as received the following business day for
the government and contractor.

9. FIRE PREVENTION: The Contracter will meet requirements of the NAVSEA Industrial Ship Safety Manual
for Fire Prevention and Response (8010 Manual) and NAVSEA Standard Item FY18 Including CH-3 009-08.
The Contractor will account for required fire drills in the proposed work schedule. For work at the Contractor
facility. no additional requirements beyond NAVSE A Standard Item 009-08 will be invoked by Naval
Supervisory Authority nor levied by the Contractor for fire protection services. Per NFPA Standard 317
Contractors must use their own standard operating procedure for fire protection services. whether by their own
resources or through an existing agreement with local firefighters.

10.PAINT ABATEMENT: Paint abaternent. to include removal of hot paint, will be conducted in accordance with
NAVSEA Standard Item 009-32. Paint abatement will be included as part of pricing for all proposals and is not
subject to additional growth.

11.QUALITY ASSURANCE:

a. QUALITY ASSURANCE PROGRAM - The Contractor shall provide and maintain a quality assurance
program acceptable to the Government. and shall perform or have performed the inspections and tests
pursuant to that program to substantiate that the material and workmanship provided pursuant to the job
order conform to the drawings, specifications, job orders. and contract requircments listed herein. The
Contractor's quality assurance program shall be in accordance with that set forth in Standard Ttem 009-04.

In addition to its rights under Clause 252.217-7005. the Government shall have the right to deem work or
material furnished by the Contractor to be incomplete and not in accordance with the requirements of the job
order by reason of the Contractor's failure to comply with the requirements of its quality assurance program
and. as such. the Contractor shall not be entitled to progress payments for said work and matenal.

12, INTEGRATED PRODUCTION SCHEDULE DEVELOPMENT, UPDATE. AND REVIEWS - In suppon of
NAVSEA Standard Item requirements and to confirm the contractor has all available input for development of
the Integrated Production Schedule. including the development of the Integrated Work Package. Production
Schedule, Integration of O, 1 and D level Work, Integration of AIT and SHIPALT requirements and any other
contractor assigned or Third Party work scheduled for accomplishment concurrent with the CNO a atlability,
the contractor shall, with the Regional Maintenance Center (RMC). conduct the Work Package Execution
Review {WPER). The RMC will schedule the WPER per the JEMM Milestones either as a separate event o1
concurrent with an Integrated Project Team Development (IPTD) event no later than A-30 for CNO
availabilities. This review shall be accomplished following the Joint Fleet Maintenance Manual. Volume 11,
Integrated Fieet Maintenance requirements including the Critical Time Period, First 100 Hour Plan. Final 100
Hour plan and identify any schedule or scope impact. See Appendix E of the JFMM 11-1-2E-1. The JEMM can
be found at http:/ www.submepp.navy.mil/ifmm/index.htm. The successful offeror shall attend the WPER and
Armval conference events. The exact date, time and location of the Arrival Conference/WPER events will be
scheduled as directed by the SUPERVISOR.

The Contracter shall formally present its Integrated Production Schedule ta the Navy Supervisony
Authority (NSA) at the WPER, Start of the Availability, 25% complete conference, 50% complete
conference. 75% complete conference. production completion meetings, and for pre Sea Trials
requirements. The Integrated Production Schedule shall include Alteration Installation Teams (AIT).
Government-Contracted Third Party Maintenance Providers, Ship's Force, Commercial Industrial
Services (CIS). and Fleet Maintenance Activity (FMA) work to the maximum extent this information
is available. At each meeting, the contractor shall present and explain. at a2 minimum. the following
information:
i. The Contractor's latest, Government approved. Integrated Production Schedule created in
full compliance with Standard Item 009-60.
ii. The Contractor's current progress in preparing for and or executing the Availability in
accordance with their Integrated Production Schedule. The Contractor shall provide an
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explanation and mitiganion plan for any preparation or execution delays in comparison 1o
their Integrated Production Schedule
1. The Contractor's plan shall describe opporunities for schedule acceleration (at
no cost to the Government unless directly related to 2 Government caused delay)
and potential risks and mitigations to remaining schedule attainment.

13 INTEGRATED PRODUCTION SCHEDULE REVIEW MEETINGS - In accordance with Standard Ttem 009-
60, the contractor shall provide cognizant shipyard management representation to participate in the weekly
progress meeting at the time and location agreed to by the SUPERVISOR. The representative(s) must be
authorized 1o make management decisions relative to the routine requirements of the Job Order that. in good
faith, commit the contractor. AIT Managers and/or On-$ie Installation Coordinators (OSIC) shall participate
and represent respective alteration teams in scheduled weekly progress meetings.

a. The contractor shall develop a report listing for each Work Item of the Job Order, the Work Item
rumber, Work Item title, scheduled start date, scheduled completion date, actual start date, and the
percentage complete. The report shall address changes to the Key Events and Milestones list and major
problems of Work Items, to include negative float, and proposed corrective action. The report shall
reflect the addition, deletion, or modification of Work Items. Completed Work Items need not be
addressed.

b. The contractor shall panticipate in review conferences at the 25, 50, and 75 percent points in the
availability. Data from the most recent submission in accordance with paragraph 3.7.1 of Standard
Item 009-60 will be used at the review conferences. Review conferences will be held within two days
of the Weekly Progress Meeting or, subject to SUPERVISOR approval, may be held simultaneously
with the Weekly Progress Meeting. The conferences will be scheduled at a ime and place mutually
agreeable to all parties.

The contractor shall:

[s]

I.  Be prepared to discuss planned production manning versus actual production manning by

total, trades, and subcontractors.

i, Identify known factors that may affect Key Events, Milestones and the contract
completion date. Provide recommended courses of action to resolve problem arcas

iil.  Provide the SUPERVISOR with the status of open and inspect reports and be prepared to
discuss possible impact of growth work in these items at the 23 percent review
conference.

v.  Provide the SUPERVISOR with the following information for the 50 percent review
conference:

1. A machinery reinstallation plan showing projected dates for installing the
equipment on the foundation, hook-up of the equipment, and operational tests of
the equipment.

A valve status list showing projected completion and reinstallation dates.

A list of items required for the next Key Event and Production Completion Date
(PCD) that are not complete. Annotate those items on the list that may be in
jeopardy of completing by the next Key Event and PCD.

PR ES )

d. The contractor shall provide the SUPERVISOR with one legible copy, i approved transterrable
media, of a test schedule for all planned underway equipment and system testing to the SUPERVISOR
to support the 75 percent review conference. Additionally, the contractor shall submit the following
reports as listed in Adobe Acrobat (.pdf), Microsoft Excel (.xls), or Microsoft Word (.doc) compatibie
media as per Table 2 and Table 3 of NAVSEA Standard Item 009-60.

i4. Contractors shall price full compliance with Standard ltem 009-72. including waterbome security, into the
proposal.



Ln

18.

19.

NOC024-16-D-2416
N5523618F3067
Page 27 of 47

. SAFETY INSPECTOR / FIRE MARSHAL: In addition to the safety standards provided in the specifications.

the contractor is responsible for providing an experienced Safety InspectorFire Marshal who will accompiish
daily inspections of the Contractor's entire work area on the ship, together with the Contracting Office’s Safety
Representative. This Inspector or Fire Marshal shall not be one of the Contractor's Supervisors or
superintendents normally assigned to the ship and shall be identified in the contractor’s approved Safety Plan

- BLACK OXIDE COATED THREADED FASTENERS (BOCTFs): Duc to safety concerns. use of BOCTFs is

not authorized when installing or replacing threaded fasteners in the accomplishment of any work required by
any Work Item in this contract.

- FORCE PROTECTION CONDITION - The Navy is currently in force protection condition Bravo. Any costs

associated with delays, disruptions. or security precautions associated with this force protection condition leve!
shall be included in your proposal. Contractors will not receive additional compensation for delays. disruptions.
or security precautions associated with this force protection condition level,

FIRE DRILL: The Contractor shall coordinate the execution of a full scale fire drill with the NSA within the
first 30 days after the ship's arrival at the contractor's facility. The drill will include at a minimum the
requirements of the drill specified in NAVSEA Standard Item CH-1 009-08 (Shipboard Fire Protection and Fire
Prevention; Accomplish). For the contractor, this drill will require all production work to stop for a minimum of
4 hours during day shift on the selected day. As part of the drill, the contractor is required to evacuate the ship,
provide a muster report of all personnel safely off ship. support the drill with any firefighting

personnel/company emergency procedures, and support the disconnection of temporary services at the drill site.
Temporary services at the drill site may be disconnected in the process of the drill. and the Contractor will be
responsible for restoring them after the drill. This drill will require involvement with the local fire department
For awareness. the government will be conducting the drill and using the evaluation criteria found in CH-12, 13.
and Appendix A, of S0370-AC-CCM-010/8010

SCHEDULE AND ASSOCIATED REPORTS: The proposed scheduling of work, resources, key events and
milestones submitted by the Contractor in accordance with Standard Ttem 009-60 during the course of contract
performance shall not be materially different from the Schedule and Associated Reports provided in the
Contractor’s technical proposal.

- Contractor will be required to access secure spaces that require a security clearance. It is the Contractor’s

responsibility to ensure the personnel accessing the spaces have the proper security clearance in place and
ensure they are on the access list.

. The Contractor shall pick up all GFP in support of the USS STERETT (DDG 104) FY18 DSRA. Location of

GFP will be provided and will not exceed a 25 mile radius of Naval Base San Diego.

12.BAE"s Small Business Subcontracting Plan is hereby incorporated and made a material part of this Delivery

Order IAW FAR 19.705-5(a)(5)

STATEMENT OF WORK

USS STERETT (DDG-104) FY18 DSRA. SSP: TPPC-DDG104-SWRMC19-CNO]
See NOTE A and NOTE B in Section B for Level Of Effort to Completion — Growth Reservation work.
Work Items:

!, Base Work Item Item Description

r 042-11-001 Conditions Found Report {(CFR); provide and manage
042-11-002 Work Package Execution Review (WPER); accomplish

i 042-11-003 Accountability of Manhour and Material Reservation: accomplish
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Base Work Item

Item Description

077-11-001

Hazardous Waste Produced on Naval Vessels; control

( 110-11-003 Auxiliary Machinery Room Number One Structura] Repair: accomplish
, 110-21-003 Machinery Space Structural Repair; accomplish
rc 113-11-001 Machinery Space Bilge Drain Well Structural Repair and Preservation:

accomplish

Tanks and Voids Open, Pump, Clean and Gas Free; accomplish

| 123-11-001 Compensated Fuel Tank Group One; preserve (touch up)
123-11-002 Compensated Fuel Tank Group 2; preserve (touch up)
123-11-003 Compensated Fuel Tank Group 3; preserve (touch up)
123-11-004 Compensated Fuel Tank Group 4; preserve (touch up)
123-11-003 Compensated Fuel Tank Group 3; preserve (touch up)
123-11-008 Compensated Fuel Tank Group 2; preserve
123-11-009 Compensated Fuel Tank Group 3; preserve
123-11-010 Compensated Fuel Tank Group 4; preserve
23-11-011 Compensaied Fuel Tank Group 5; preserve
123-11-012 Compensated Fuel Tank Group 6; preserve
123-11-013 Fuel Service Tank and Gravity Head Tank; preserve
123-11-014 Fuel Oi] Service and Gravity Head Tank; repair
123-11-016 Compensated Fuel Tank Group 6: repair
123-11-017 Compensated Fuel Tank Group 5; repair
123-12-001 JP-5 Tank; preserve
23-17-001 Contaminated Oil Tank; preserve
123-17-003 Contaminated Oil Tank; repair
, 3-19-002 Waste Water Tank; preserve
i 123-19-003 Vacuum Collection Holding Tank; preserve
123-19-004 Vacuum Collection Holding Tank (VCHT); repair
123-21-001 Accessible Void: preserve (touch up)
123-21-002 Accessible Void; preserve
123-21-003 Accessible Void; repair
; 123-22-001 Chain Locker and Chain Locker Sump; preserve
[ 23-22-002 Chain Locker and Chain Locker Sump; repair
{

Bulkhead Vertical Suffener; repair

SLQ-32 Antenna Access Platform Step: replace

accomplish (partial)

DDG31 Class AER 83007D, Increase Deck Plate Thickness Modifications;

163-11-001 Waster Sleeve: replace
163-11-002 Sea Chest; inspect
| 165-11-004 Sonar Dome Rubber Window (SDRW): inspect and repair
163-11-005 Lower Sonar Dome Access Scuttle; repair
| 167-11-002 Bolted Equipment Removal Plate (BERP): inspect
f 167-80-001 ShipAlt DDG51-77228D, Install all CRES Individual Dog Watertight Door
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Base Work Item

Item Description

(PARTIALY}; accomplish

243-11-001

Stem Tube Shaft Seal. Starboard; repair

243-11-003

Starboard Propulsion Shafting and Bearings: Inspect and Repair

243-12-001

Stem Tube Shaft Seal, Port; repair

243-12-002

Port Propulsion Shafting and Bearings; Inspect and repair

245-10-001

Controllable Pitch Propeller (CPP) Hydraulic System: clean. inspect and
flush

245-11-001 Starboard Controllable Pitch Propeller (CPP) Prairie Air and Valve Rod
Assembly; repair

245-11-002 Controllable Pitch Propeller (CPP) Blade, Port; assess and inspect

245-11-003 Controllable Pitch Propeller (CPP) Hub, Starboard: replace

245-12-001 Controliable Pitch Propeller (CPP) Blade. Starboard: asscss and inspect

245-12-003 Controllable Pitch Propeller (CPP) Oil Distribution {OD) Box, Starboard, No.

One: replace

245-12-004

Port Controllable Pitch Propeller (CPP) Prairie Air and Valve Rod Assembly;
repair

245-12-005

Controllable Pitch Propeller (CPP) Hub, Port; replace

245-12-006

Controllable Pitch Prapeller (CPP) Oil Distribution (OD) Box MER 2, Port:
replace

251-31-001 Air Intake and Exhaust Louver and Screen: remove, preserve and install
251-32-001 Aft Gas Turbine Intake; repair
251-32-002 Forward Gas Turbine Intake: repair

Low Pressure Air Compressor (LPAC) Seawater Piping Hydroblast:
accomplish

256-80-001

DDGS1 Class AER 64250, Number 3 SSGTG Emergency Seawater Cooling
Modification; accomplish

259-11-001 Number One Gas Turbine Mixing Room and Uptake: repair
256-11-002 Gas Turbine (GTRBY) Exhaust Duct Collector: repair
! 259-12-001 Number 2 Gas Turbine Mixing Room and Uptake: repair
262-11-001 Main Reduction Gear (MRG) Lube Oil Cooler; clean and inspect
262-80-001 ShipAlt DDGS1-76501D, Engine Room Number One Reduction Gear Lube

Oil Hose; accomplish

313-80-001

ShipAlt DDG-51-86517D, Material Handling Equipment (MHE) Battery
Charger Replacement; accomplish

321-80-001

DDG51 Class AER 66085, Repair Generator Cabling Chafing: accomplish

432-80-001

DDGS1 Class AER 64057 Net 83 Jackbox (IIEC): accomplish

437-21-001

Tank Level Indicating (TLI) System Parts: provide

463-80-001

ShipAlt DDG51-76231D, Sonar Stave Cable Connectorization and
Transducer Element Replacement; accomplish

465-11-001

DT-513/BQA-8 Hydrophone and Cable Assembly: replace

| 468-80-001 ShipAlt DDG104-64027D, Hydrophone Mini Boom Installation: accomplish
{ 512-11-001 Galley and Laundry Exhaust Ventilation: clean

I 512-11-004 Supply Ventilation; replace

| 512-11-005 Vaneaxial Fan Unit: replace

B 312-80-001 DDG51 Class AER 64238, Collective Protection System (CPS)

SupplyExhaust Hood: accomplish

Sea Valve: repair and replace
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Base Work Item

1

Item Description

521-21-001 Fire Pump Number One: overhaul
526-80-001 ShipAlt DDGS51-77690D, 02 Level Intake and Uptake Drain; accomplish
526-80-002 ShipAlt DDGS51-64085D, 02 Level Weather Deck Drain Modification;
E accomplish |
[ 526-80-003 ShipAlt DDG51-64244D. Weather Deck Drain Mods; accomplish ]
{ 526-80-004 ShipAlt DDG51-64270D, 02 Level Aft Weatherdeck Drains: accomplish
f 528-11-001 Plumbing Waste Drain System and Piping: hydroblast and clean
i 528-80-001 ShipAlt DDG351-64240D, Uptake Drain Piping Overboard Routing
| Correction; accomplish
; 529-11-001 Main Drainage Valve Actuator; replace
| 536-21-001 AEGIS Elcctronic Equipment Water Cooler HD-1140A/SPY-1D(V) Motor

and Pump Assembly: repair

‘ 541-22-001 Fuel Oil Purifier Motor; repair
551-61-001 No. One and No. 2 Masker Air Cooler; clean and inspect
551-62-001 Prairie Air Cooler; chemical clean
562-11-001 Port and Starboard Rudder Bearing Seal and Rudderstock Seal: repair
371-31-001 Sliding Padeye, Tilting; overhaul and preserve
581-11-001 Anchor and Anchor Chain Inspection and Preservation; accomplish
583-11-001 Slewing Arm Davit (SLAD); overhaul and test

588-21-001

Flight Deck and Recovery Assist, Securing and Traversing (RAST) System
Track and Plate: clean and preserve

593-11-001 Vacuum, Collection, Holding and Transfer (VCHT) Piping System;
chemically clean
i 593-80-001 DDG51 Class AER 64257, Pnmary and Secondary OCM to Drain:
accomplish
i 511-80-001 ShipAlt DDG51-64185D, Anchor Chain Chafing Plate Installation;
E accomplish
[ 624-11-001 Balanced Joiner Door; remove, store and install
i 631-11-001 Collective Protection System (CPS) Zone 2 Fan Room (Dirty Side); preserve
5_ 631-11-002 Collective Protection System (CPS) Zone 3 Fan Room (Dirtyside); preserve
I 631-11-003 Collective Protection System (CPS) Zone One Fan Room (Dirty Side):
] preserve
' 631-11-004 Machinery Space Shell Plating: preserve
631-12-001 Plating; preserve
631-13-001 Cleaning Gear Locker Deck: preserve
631-13-005 Escape Trunk; preserve (touch up)
631-21-001 Main Mast; preserve ‘
631-31-001 Underwater Hull: preserve 1
631-41-001 Freeboard; preserve
633-21-001 Impressed Current Cathodic Protection (ICCP) System Reference Electrode
Assembly: replace
634-11-001 Cosmetic Polymeric Deck Covering; resurface

634-11-002

Forecastle Nonskid; replace

634-21-001

Flight Deck Nonskid; replace

644-11-001

Urinal; replace

644-11-002

Washroom Shower Stall; repair
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Base Work Item Item Description

644-80-001 DDG51 Class AFR 64170, Crew 3 Shower Stall Mods: accomplish

671-80-001 DDGS1 Class AER 64241, Security Force Issue Room Overhead Stowage
Mod: accomplish

721-31-001 Vertical Launch System (VLS) Valve: flush

721-31-002 Vertical Launch System (VLS), MK 41 Launcher Top and Uptake Hatch:
replace and preserve

813-11-001 AEGIS Light-Off (ALO) Compartment Release Schedule: provide

837-11-001 Antenna Photograph; provide

844.321-001 Combat Systems Discrepancy Correction: accomplish

863-50-001 Local Area Network (LAN) Support Service: provide

980-11-001 Light-Off Discrepancy Correction Assistance; provide

980-31-001 SWRMC Maintenance Team Office; provide

982-31-001 Dock Trial, Fast Cruise, and Sea Tnal; accomplish

992-11-001 Oil Spillage and Floating Sandblasting Debris Boom: install

092-11-002 Pierside T-1 Line; provide

992-11-003 Demineralized Water; provide

992-11-004 Temporary Air Conditioning; provide

992-11-005 Fuel Assistance and Towboat Service for Fuel Barge: provide

992-11-006 Ship's Force Transportation; provide

992-11-007 Temporary Service, Equipment and Systems Test, Inspection and Repair in

Contractor Plant, Barge; accomplish

$92-11-008 Temporary Flammable Liquid Storage and Hazardous Material Storage Unit
for Ship's Force Use; provide

862-11-009 Temporary Service; provide

992-11-010 Ship's Force Parking: provide

062-11-011 Pressurized Waveguide and Transmission Line Dry Air Lay-Up; accomplish

992-31-001 Cleaning and Pumping; accomplish

992-31-002 Intake and Uptake; open, clean and gas free

993-11-001 Ship's Force Warehouse Storage Space: provide

093-11-002 Rigging, Crane and Transportation Service; provide

993-31-001 Temporary Deck Covering; install

993-31-002 Temporary Main Reduction Gear (MRG) Dehumidifier System: provide

993-31-003 AN/SPY-1D Antenna Protective Cover; install

997-11-001 Drydocking and Undocking; accomplish ]
, 643-11-002 Berthing Habitability Project Installation %
g 441-90-001 ShipAlt DDG51-81322K. ADNS AN/USQ-144K(V)2. Alteration Installation |
{ Team (AIT) Support Service: accomplish (SPAWAR)
| 980-90-004 ShipAlt DDG51-87402K, SSEE INC F AS-4293 Upgrade. Alteration
| Installation Team (AIT) Support Service; accomplish (SPAWAR)

980-90-005 ShipAlt DDG51-89468K, Consolidated Afloat Network Enterprise Systemn

(CANES) Hardware 1.2 and ShipAlt DDG51-81798K. NAVMACS
Technical Refresh, Alteration Installation Team (AIT) Suppon Services:
provide (SPAWAR)




NO0O24-16-D-4416
N5523618F5067
Page 32 of 47

Base Work Item Item Description

980-90-007 ShipAlt DDG31-71386K. Advanced Digital Antenna Production (ADAP),
Alteration Installation Team (AIT) Support Service; accomplish (SPAWAR)

980-90-001 ShipAlt DDG51-82907K, Installation of Collective Protection System (CPS)
Variable Speed Drive (VSD) Control System Alteration Installation Team
(AIT) Support Service: accomplish (SEA 21)

980-90-003 ShipAlt 81676K Thermal Management Control System Alteration
Installation Team (AIT) Suppont Service, Accomplished (SEA 21)

092-11-012 Government Sponsored Representative (NAVSEA SEA21 PMR) Office
Space: provide

472-80-001 ShipAlt DDGS51-80156K An/SLQ (V)6 Hardware; ShipAlt DDG51-81382

AN/SLQ-32(V)6 Data Adaptation Processor (DAP) HW Alteration
Installation Team (AIT) Support Service: accomplish and provide (SEA 21)

Option Work Item Item Description

110-11-001 Underwater Hull; inspect and repair

110-11-002 Freeboard: inspect and repair

123-11-006 Compensated Fuel Tank Group 6; preserve (touch up)

123-11-007 Compensaled Fuel Oil Tank Group One; preserve

123-11-015 Compensated Fuel Tank Group One; repair

123-11-019 Compensated Fuel Tank Group 2; repair

123-11-021 Compensated Fuel Oil Tank Group 3; repair

123-11-022 Compensated Fuel O1l Tank Group 4; repair

123-12-002 JP-5 Tank; repair

123-19-001 Waste Water Tank; repair

130-11-001 Aircraft Secuning Fitting; replace (OPTION ITEM)

161-11-001 (OPTION ITEM) Strut; inspect and repair

167-11-00] (OPTION ITEM) Bolted Equipment Removal Plate (BERP); repair

244-11-002 Shaft Strut Barrel Bearing Lands and Waterborne Shaft Strut Bearing
Assemblies; repair (OPTION ITEM)

636-11-001 Sonar Dome Hull Damping; preserve and replace (OPTION ITEM)

993-21-002 (OPTION ITEM) AN/SPY-1 Antenna Array Face Resurface Support
Service; provide

463-90-001 ShipAlt DDG51-85032K AN/SQQ-89A(V)15 with TI-14 Hardware, ShipAlt

DDG51-89226K Addition of Unit. ShipAlt DDG51-86222K NGF Backfit
Phase 1I, ShipAlt DDG351-86644K USW-DSS AN/UYQ-100(V)3. Alteration
Installation Team (AIT) Support Service: provide (SEA 21)

980-00-001 OrdAlt 70921 K. Breech Partially Closed valve; OrdAlt 77862K, Snubber:
OrdAlt 83489K Servo IO Obsolescence; Alteration Installation Team (AIT)
Support Service; provide (SEA 21)

980-00-002 OrdAlt 83135K, CIWS Cable Reliability Improvement, Alteration
Installation Team (AIT) Support Service; provide (SEA 21)
080-90-002 ShipAlt DDG51-77543K, Improve Point Detection System- Lifecycle

Replacement (IPDS-LR), Alteration Installation Team (AIT) Support
Services; provide (SEA 21)

980-9C-008 ShipAlt EC DDG51-81488K. Replace Self-Contained Breathing Apparatus,
Alteration Installation Team (AIT) Support Service: accomplish (SEA 21)
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CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0014 CONTRACTOR'S PROPOSAL (NAVSEA) (MAR 2001)

{a) Performance of this contract by the Contractor shall be conducted and performed in accordance with detailed
obligations to which the Contractor committed itself in Proposal in response to NAVSEA Solicitation No. NO0Q024-
N00024-16-R-4401.

(b) The technical volume(s) of the Contractor's proposal 1s incorporated by reference and hereby made subject to the
provisions of the "ORDER OF PRECEDENCE" (FAR 52.213-R) clause of this contract. Under the "ORDER OF
PRECEDENCE" clause. the technical volume of the Contractor's proposal referenced herein is hereby designated as item
() of the clause. following "the specification” in the order of precedence.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0020 DOCK TRIALS AND FAST CRUISE (NAVSEA) (MAY 1993)

(a) Dock Tnals. The purpose of this trial is to conduct preliminary tests necessary to ensure that the ship is ready
for operating at sea. Ship's personnel will conduct all tests and perform all operational functions; however.
Contractor personnel will observe tests, record data, and make minor repairs and adjustments as necessary. The
dock trial shall be scheduled in accordance with Work Item 982-31-001. Contractor personnel are not to interfere
with functions of ship's personnel.

(b) Fast Cruise. The "fast cruise” is a simulated underway period. The purpose of fast cruise is to test to the
maximum extent possible. the ship's material and operational readiness condition. This includes normal watch
stations and engineering casualty control procedures. Contractor personnel will not be allowed onboard during this
period unless specifically requested by the Supervisor. Fast cruise shall be scheduled afier dock trials and prior io
sea trials as cited in Specification Item 982-31-001.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0033 LIMITATION OF LIABILITY - HIGH VALUE ITEMS (NAVSEA) (JUN 1992)

The following items are subject to the clause of this contract entitled "LIMITATION OF LIABILITY--HIGH
VALUE ITEMS" (FAR 52.246-24): CLIN 0007.
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HQ C-2-0036 TESTS AND TRIALS (NAVSEA) (OCT 1990)

During the conduct of required tests and trials, the vessel shall be under the control of the vessel's Commander and
crew with representatives of the Centractor and the Government on board to determine whether or not the work
done by the Contractor has been satisfactorily performed. The Contractor shall provide and install all fittings and
appliances which may be necessary for dock and sea trials to enable the representatives of the Government to
determine whether the requirements of the contract have been met, and the Contractor shall install and remove
instruments and apparatus furnished by the Government for such trials, as required by the specifications.
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Section D - Packaging and Marking

See applicable Terms and Conditions included in contract N00024-16-D-4416. and filled in clauses included in
Attachment J-6.

CLAUSES INCORPORATED BY FULL TEXT

HQ D-1-0007 WARRANTY NOTIFICATION FOR ITEM(S) CLIN 0007 - ALTERNATE I (NAVSEA) (APR
2015)

The Contractor shall apply a permanent warranty notification stamping or marking on each warranted deliverable end
item and its container in accordance with MIL-STD-129R dated 18 February 2014 and MIL-STD-130N(1) dated 16
November 2012. The notification shall be placed in close proximity to other required stamping or markings so as to be
easily readable by personnel. The warranty notification shall read:

THIS ITEM WARRANTED UNDER CONTRACT N00024-

16-D-4416 TO CONFORM TO DESIGN,

MANUFACTURING, AND PERFORMANCE REQUIREMENTS

AND BE FREE FROM DEFECTS IN MATERIAL AND
WORKMANSHIP FOR USS STERETT (DDG 104) FY18 DSRA FROM
DATE OF ACCEPTANCE. IF ITEM IS DEFECTIVE

NOTIEY (NG
(b) (6) AND ACO
(b) (6)

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990}

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover
of the report:

(1) name and business address of the Contractor
(2) contract number
(3) contract dollar amount

(4) whether the contract was competitively or non-competitively awarded
DRSS 0 |

(Name of Individual Sponsor)
Southwest Regional Maintenance Center
(Name of Regquiring Activity)

San Diego. CA

(City and State)
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See applicable Terms and Conditions included in centract N00024-16-D-4416 and filled in clauses included in

Attachment I-6.

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT

0007 N/A

0007 AA Destination
0007AB Destination
0007AC Destination
0007 AD Destination
OUU7AE Destination
0GO07AF Destination
0007 AG Desunation
0007AH Desuination
0007AJ Destunation
0007 AK Destnation
0007 Al Desunation
0007 AM Desunation
0007 AN Destination
0007AP Desunation
0007 AQ Destination
0007AR Desunation
0007AS Desunation
0009  Destination

INSPECT BY
N/A
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Govemment
Government
Government
Government
Govermment
Government

ACCEPT AT
N/A
Destination
Destination
Destination
Destination
Destination
Destinauon
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

ACCEPT BY
N/A
Government
Government
Government
Government
Government
Government
Government
Governmenl
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
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Section F - Deliveries or Performance
I. USS STERETT (DDG 104) must be delivered. mission-ready. no later than 21 May 2019. In addition to the

Delivery Order completion date of 21 May 2019, the Government has established execution dates for the
following milestones and key events:

EVENT A+ DAY DATE WEEKDAY
START AVAILABILITY A+0 5-Oct-18 Friday
(Milestone)
CREW MOVE OFF COMPLETE A+11 16-Oct-18 Tuesday
(Key Event)
LAN MIGRATION OFF SHIP (Key | A=134 19-Oct-18 Friday
Event)
DOCKING (Key Event) A+134 19-Oct-18 Friday
20% OPEN & INSPECT REPORT A+352 26-Nov-18 Monday
COMPLETE (Key Event)
25% CONFERENCE (Key Event) A+59 3.Dec-18 Monday
50% CONFERENCE (Key Event) A+115 28-Jan-19 Monday
UNDOCKING (Key Event) A+137 | 19-Feb-19 Tuesday
PRODUCTION COMPLETION A+143 25-Feb-19 Monday
DATE (PCD) (Milestone)
HABITABILITY COMPLETE A+143 15-Feb-19 Monday
(Milestone)
LAN MIGRATION ON SHIP (Key A+143 25-Feb-19 Monday
Event)
CREW MOVE ABOARD (Key A+143 25-Feb-19 Monday
Event)
COMBAT SYSTEMS AEGIS A+150 4-Mar-19 Monday
LIGHT OFF (ALO) (Milestone)
75% CONFERENCE (Key Event) A=-178 1-Apr-19 Monday
LIGHT OFF ASSESSMENT (LOA) | A+217 10-May-19 Friday
(Milestone)
DOCK TRIALS (Milestone) A+221 14-May-19 Tuesday
FAST CRUISE BEGINS (Milestone)] A+221 14-May-19 Tuesday
FAST CRUISE COMPLETE A+221] 14-May-19 Tuesday
(Milestone)
SEA TRIALS BEGINS (Milestone)} A+224 17-May-19 Friday
SEA TRIALS (Milestone) A+22R 21-May-19 Tuesday
AVAILABILITY COMPLETE A=228 21-Mav-19 Tuesday
(Milestone)
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(]

If any milestone event is not accomplished by the date provided. and the failure to accomplish any such milestone
event does not arise from a cause beyond the control and without fault or negligence of the Contractor, such failure
may be deemed to constitute a failure to perform this contract in accordance with its terms within the meaning of
subparagraph (2){1)(ii) of the clause of the contract entitled "DEFAULT” (DFARS 252.217-7009). Contractor
failure to meet milestones event dates established in the DO RFP will be documented in CPARS and utilized for
past performance ratings on future Delivery Orders.

PLACE OF PERFORMANCE: Government facilities are not availzble for this requirement. Offerors shall
specifv the place of performance in their proposal cover letter.

(5}

DELIVERY INFORMATION

CLIN  DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC
CAGE

0007 N/A N/A N/A NA

0007AA 21-MAY-2019 1 SOUTHWEST REGIONAL MAINTENANCE N55236

CENTER

(b) (6)

3755 BRINSER STREET
BLDG 77

SAN DIEGO CA 92136-5205

FOB: Destination

0007AB 21-MAY-2019 1 (SAME AS PREVIOUS LOCATION) N35236
FOB: Destination

0007AC 21-MAY-2019 1 (SAME AS PREVIOUS LOCATION) N55236
FOB: Destination

0007AD 21-MAY-2019 1 {(SAME AS PREVIOUS LOCATION) N355236
FOB: Destination

0007AE 21-MAY-2019 1 (SAME AS PREVIOUS LOCATION) N35236
FOB: Destination

0007AF 21-MAY-2019 1 (SAME AS PREVICOUS LOCATION) N35236
FOB: Destination

0007AG 21-MAY-2019 1 (SAME AS PREVIQOUS LOCATION) IN35236
FOB: Destination

0007AH 21-MAY-2019 il (SAME AS PREVIOUS LOCATION) N33236
FOR: Destination



NOOD24-16-D-3416
N5523618F5067
Page 30 of 47

0007AJ 21-MAY-2019 ] (SAME AS PREVIOUS LOCATION) N55236
FOB: Destination

0007TAK 21-MAY-2019 1 (SAME AS PREVIOUS LOCATION) N33236
FOB: Destination

0007AL 21-MAY-2019 ] (SAME AS PREVIOUS LOCATION) N33236
FOB: Destination

0007AM 21-MAY-2019 1 (SAME AS PREVIOUS LOCATION) N55236
FOB: Destination

DDO7AN 21-MAY-2019 1 (SAME AS PREVIOUS LOCATION) N55236
FOB: Destination

0007AP 21-MAY-2019 1 (SAME AS PREVIOUS LOCATION) N55236
FOB: Destination

0007AQ 21-MAY-2019 1 (SAME AS PREVIQUS LOCATION) N55236
FOB: Destination

D007AR 2]1-MAY-2019 1 (SAME AS PREVIOUS LOCATION) N35236
FOB: Destination

0007AS 21-MAY-2019 1 (SAME AS PREVIOUS LOCATION) N35236
FOB: Destination

0oa9 21-MAY-2019 i (SAME AS PREVIOUS LOCATION) N55236
FOB: Destination

CLAUSES INCORPORATED BY FULL TEXT

52.211-11  LIQUIDATED DAMAGES--SUPPLIES, SERVICES. OR RESEARCH AND DEVELOPMENT (SEP
2000}

{2) If the Contractor fails to deliver the supplies or perform the services within the time specified in this contract, the
Contractor shall, in place of actual damages, pay to the Government liquidated damages of $92,156 per calendar day
of delay. The liquidated damages shall not exceed 10% of the initial Delivery Order price.

(b} If the Government terminates this contract in whole or in part under the Default--Fixed-Price Supply and Service
clause, the Contractor is liable for liquidated damages accruing until the Government reasonably obtains delivery or
performance of similar supplies or services. These liquidated damages are in addition to excess costs of repurchase
under the Termination clause.

(¢) The Contractor will not be charged with liquidated damages when the delay in delivery or performance is bevond
the control and without the fault or negligence of the Contractor as defined in the Default--Fixed-Price Supply and

Service clause in this contract.

(End of clause)

HQ F-2-0006 MILESTONES (NAVSEA) (SEP 1990)
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(a) The Contractor shall submit. with 1ts bid'offer. dates for the successful accomplishment of the following major job
order miiestones.

See Event'Milestone Schedule under Sectiorn F - Deliveries or Performance.

{b) The Contractor shall successfully accomplish the major milestones on. or prior to. the dates listed above.

(c) If any milestone event is not accomplished by the date listed. and the failure to accomplish any such milestone event
does not arise from a cause beyond the control and without fault or negligence of the Contractor. such failure may be

deemed Lo constitute & failure to perform this contract in accordance with its terms within the meaning of subparagraph
{a)(1)(11) of the clause of this contract entitled "DEFAULT" (DFARS 252.217-7009).



N00024-16-D-4416
N352361RF5067
Page 41 of 47

Section G - Contract Administration Data

See applicable Terms and Conditions included in contract N(0024-16-D-4416 and filled in clauses included in
Attachment J-6.

WORK AUTHORIZATION BEYOND NORMAL BUSINESS DAYS AND HOURS: The Contractor shall accept
any form of electronic media authorized by the Government, or verbal Authorizations to Proceed (ATP), Not-To-
Exceed (NTE) obligations. and Undefinitized Contract Actions (UCA) from the RMC Code 400 ACO after normal
business hours. including weekends and holidays.

GOVERNMENT FURNISHED PROPERTY (GFP) - Government Furnished Material (GFP) cited in work
specification(s) and/or Statement of Work (SOW) will be delivered or made available to be picked up as identified.
unless other location(s) is‘are specified in the contract. The successful offeror is to email the SWRMC Propeny
Administrators at swrme.c400.propadmin@navy.mil, and the Project Manager {{S)RGH]

N (o coordinate obtaining GFP.

If the contractor is required to pick up the GFP, the Contractor will pick up and transport the GFP no later than 30
days prior to the start of the availability, unless directed earlier. The contractor shall pick up the cited GFP from any
and all locations within a 65-mile radius of SWRMC, San Diego Naval Base. The Contractor will only be authorized
to pick-up GFP in an official contractor/company vehicle, with prominent contractor/company identification on the
outside of the vehicle. Privately owned vehicles are not authorized to pick-up GFP. The Contractor will be
required to pick-up all available GFP, including growth GFP, with a minimum number of trips. The Project Manager
will notify the contractor when additional GFP will be available for pick-up, the approximate number of pieces. and
the size of the GFP.

IF SWRMC 15 to deliver the GFP, the Contractor must be able to receive the GFP no later than 30 days prior to the
start of the availability.

GFP from any and all locations within Government property or permanently removed from a vessel that requires a
Property Administrator's disposition instructions shall be properly prepared for shipment and be delivered as

directed by the Property Administrator.,

This requirement does not supersede the requirements stated in the work specification package.

ACCOUNTING AND APPROPRIATION DATA

AA: 1781804 70BA 257 53262 R 068688 2D QD0479 532628002QQP
AMOUNT:

AB: 1781804 70BA 257 $5262 R 068688 2D QD0478 55262800322P
AMOUNT:[{S}KED]

BA: 97X4930 NH3P 310 77777 0 050120 2F 000000 A000045590623

AMOUNT: [[DTET

BB: 97X4930 NH2P 310 77777 0 030120 2F 000000 A00004590663
AMOUNT: [{(<)NED]

BC: $7X4930 NH3P 310 77777 0 050120 2F 000000 A00004590608%

AMOUNT:
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BD: 97X4930 NH3P 310 77777 0 030120 2F 000000 AD0004590668
AMOUNT- [(sJHED)

CA: 1781810 81GB 257 VU021 ¢ 030120 2D 000000 A00004397034
avMounT:[BIREY)

CB: 1781810 82TC 310 VUG2] 0050120 2D 000000 AO0D04591354

AaMoUNT{DEEY

ACRN  CLINSLIN CIN AMOUNT
AA 0007AA N35526218RQD0479 (b) (4)
0007AB N$526218RQDU479
0007AC N5526218RQDU47Y
AB 0007AN N5526218RQD0478
0007AS N5526218RQD0O478
BA 0007AD N&6001 18WX00964
BE 0007AE NG600118WX00965
BC 0007AF N66001 18WX00967
BD 0007AG N6600118WX00966
Ca 0007AH N0002418RX00789
CB 0007A) N0002418RX00774

CLAUSES INCORPORATED BY FULL TEXT

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that umiquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWTF),

Local processing office (LPO) is the office responsible for payment centification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWTF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission
of Payment Requests and Receiving Repons.

(c) WAWTF access. To access WAWTF, the Contracior shall--

(1) Have a designated electronic business point of contact in the System for Award Management at
htips:// www acquisition.gov; and

(2) Be registered to use WAWTF at htips://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWT training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWT. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
hups:‘wawf.eb.mil".
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(e) WAWTF methods of document submission. Document submissions may be via Web entry. Electronic Data
Interchange. or File Transfer Protocol.

(f) WAWTF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWEF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

Invoice and Receiving Report Combo (FFP Supplv)

(2) Inspection‘acceptance location. The Contractor shall select the following inspectioniacceptance location(s) in
WAWTF, as specified by the contracting officer.

Inspection: Destination — N55262: Acceptance: Destination - N55262

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWTF when creating payment requests and receiving reports in the
system.

Routing Data Table*

Pay Official DoDAAC N68732
Issue By DoDAAC N55262
Admin DoDAAC N35262
Inspect By DoDAAC N55262
Ship To Code N55262
Ship From Code N/A

Mark For Code N/A

Service Approver (DoDAAC) N55262
Service Acceptor (DoDAAC) N55262

Accept at Other DoDAAC N/A

LPO DoDAAC N55262
DCAA Auditor DoDAAC HAAQ062
Other DoDAAC(s) N/A

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered. unit
price/cost per unit. fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F.
{e.g. timesheets) in support of each payment request.

(3) WAWTF email notifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications™ field of WAWTF once a document is submitted in the system.

Program Manager: (b) (6) :
Administrative Contracting Officer: [{SJR(s}] ;

(2) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWTF from the
following contracting activity's WAWTF point of contact.

SWRMC WAWF POC: [N pibie
NAVSEA WAWF POC: [(JXB)

(2) For technical WAWT help. contact the WAWF helpdesk at 866-618-5988.
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(End of clause)
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Section H - Special Contract Requirements

See applicable Terms and Conditions included in contract NO0024-16-13-4416 and filled in clauses included in
Attachment 1-6.

CLAUSES INCORPORATED BY FULL TEXT

5252.223-9114 MANAGEMENT AND DISPOSAL OF HAZARDOUS WASTE (NOV 1996)
(a) GENERAL

(1) The Contractor shall comply with the Resource Conservation and Recovery Act (RCRA). the
Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA). 10 U.S.C. 7311 and
all other applicable Federal, State and local laws, codes, ordinances and regulations for the management and
disposal of hazardous waste.

{2) Nothing contained in this special contract requirement shall relieve the Contractor from complving with
applicable Federal. State, and local Laws. codes. ordinances, and regulations. including obtaining licenses and
permits, giving notices and submitting reports. in connection with hazardous waste management and disposal in the
performance of this contract. Nothing contained herein shall serve to alter either party's liability or responsibility
under CERCLA.

(3) Materials contained in ship systems are not waste until after removal from the system.
(b) IDENTIFICATION OF HAZARDOUS WASTES
Work Item 077-11-00} of this contract 1dentifies the types and amounts of hazardous wastes that are required to

be removed by the Contractor, or that are expected to be generated. during the performance of work under this
contract.

(c) GENERATOR IDENTIFICATION NUMBERS

(1) Documentation related to hazardous waste generated solely by the physical actions of ship's force or Navy
employees on board the vessel shall only bear a generator identification number issucd to the Navy pursuant to
applicable faw,

(2) Documentation related to hazardous waste generated solely by the physical actions of Contractor personnel
shall only bear a generator identification number issued to the Contractor pursuant to applicable law. Regardless of
the presence of other materials in or on the shipboard systems or structures which may have qualified a waste stream
as hazardous, where the Contractor performs work on a system or structure using materials (whether or not the use
of such matenals was specified by the Navy) which by themselves would cause the waste from such work to be a
hazardous waste. documentation related to such waste shall only bear a generator identification number issued to the
Contractor.

(3} Documentation related to hazardous wasie generated by the combined physical actions of Navy and
Contractor persennel shall bear a generator identification number issued to the Contractor pursuant to applicable law
and shall also cite in the remarks block a generator identification number issued to the Navy pursuant to applicable
law.

(4) Notwithstanding paragraphs (c){1) - (¢)(3) ebove. hazardous wastes are considered to be co-generated in
cases where: (a) the Contractor merely drains a system and such drainage creates hazardous waste or (b) the
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Contractor performs work on a system or structure using materials which by themselves would not cause the waste
from such work to be hazardous waste but such work nonetheless creates a hazardous waste. Documentation related
1o such co-generated waste shall bear a generator identification number in accordance with the provisions of
paragraph (¢}(3) above.

(3) Inthe event of a failure by the parties to agree to the assignment of a generator identification number to any
hazardous waste as set forth in paragraphs (¢)(1) through (¢)(4) above, the Government may direct which party or
parties shall provide generator identification numbers for the waste and such number(s) shall be used on all required
documentation. Any disagreement with this direction shall be a dispute within the meaning of clause of this contract
entitled "DISPUTES” (FAR 52.233-1). However, the Contractor shall not stop any work but shall continue with
performance of all work under this contract as specified in the "DISPUTES" clause.

(6} Hazardous Waste Manifests For wastes described in (¢)(2), (¢)(3). and (c)(4) above (and {¢)(3) as
appiicable). the Contractor shall sign the generator certification on the Uniform Hazardous Waste Manifest
whenever use of the Manifest 1s required for disposal. The Contractor shall obiain concurrence with the
categorization of wastes under paragraphs (¢)(3) and (c)(4) above before completion of the manifest. Mani fests
prepared pursuant to paragraph (c)(1) above shall be presented to the (See Work Item 077-11-001) for completion
after the hazardous waste has been identified.

(7) For purposes of paragraphs (¢)(2) and (3) herein. if the Contractor, while performing work at a Government
facility. cannot obtain a separate generator identification number from the State in which the availability will be
performed, the Contractor shall notify (See Work Item 077-11-001) within 3 business days of receipt of wriiten
notification by the State. After obtaining (See Work Item 077-11-001) approval, the Contractor shall use the Navy
site generator identification number and insert in the remarks block the contractor generator identification number
issued for the site where his main facilities are located. For purposes of paragraph (¢)(1) herein, if the work 1s being
performed at a contractor facility and the Government cannot obtain a separate generator identification number for
the State, the Government shall use the Contractor site generator identification number and shall cite 1n the remarks
block a Navy generator identification number. In both instances described above, the Contractor shall prepare the
Uniform Hazardous Waste Manifest described in paragraph (¢)(6) above and present it to (See Work Itern 077-11-
udl) for completion.
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Section 1 - Contract Clauses

See applicable Terms and Conditions included in contract N00024-16-D-3416 and filled in clauses included in
Attachment J-6.

CLAUSES INCORPORATED BY FULL TEXT

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)
(NAVSEA VARIATION I) (SEP 2009)

The Government may require the delivery of the numbered line ttems. identified in the Schedule as option items. in
the quantity and at the prices stated in the Schedule. If more than one option exists, the Government has the right 1o
unilaterally exercise any such option. in whole or in part up to the total guantity specified in the option item, whether
or not it has excrcised other options. Options shall he exercised, if at all. by written notice(s) signed by the
Contracting Officer and sent within the times specified below:

ITEM(S) LATEST OPTION EXERCISE DATE
See Option Item schedule and latest option exercise dates in Section B. paragraph 3.

(End of clause)

52.232-19  AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond Fiscal Year 2018. The Government's
obligation for performance of this contract beyond that date is contingent upon the availability of appropriated funds
from which payment for contract purposes can be made. No legal iability on the part of the Government for any
payment may arise for performance under this contract bevond Fiscal Year 2018, until funds are made available 1o
the Contracting Officer for performance and until the Contractor receives notice of availability, to be confirmed in
writing by the Contracting Officer.

(End of clause)






